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INTRODUCTION
1.1 This standard tender document for procurement of works has beenprepared for use by 
procuring entities in Kenya in the procurement ofworks (i.e. Buildings and associated Civil 
Engineering Works).
1.2 The following guidelines should be observed when using the document:-

(a) Specific details should be furnished in the Invitation to tenderand in the special conditions of 
contract (where applicable).The tender document issued to tenderers should not have blank 
spaces or options.
(b) The instructions to tenderers and the General Conditions of Contract should remain 
unchanged. Any necessary amendmentsto these parts should be made through Appendix to 
instructions to tenderers and special conditions of contract respectively.
1.3

(b) Information contained in the invitation to tender shall conform to the data and information in 
the tender documents to enableprospective tenderers to decide whether or not to participate in the
tender and shall indicate any important tender requirements
(c) The invitation to tender shall be as an advertisement in accordancewith the regulations or a 
letter of invitation addressed to tendererswho have been prequalified following a request for 
prequalification.

1.4 The cover of the document shall be modified to include:-

I. Tender number.
II. Tender name.
III. Name of procuring entity.
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SECTION I
INVITATION FOR TENDERS

TENDER NO ITEM DESCRIPTION (PROJECT 
LOCATION) 

TENDER 
SECURITY 
(KSHS)

ELIGIBILITY

MCG/T/40/2015­
2016

Proposed construction of  Dispensary  at 
Kubi , Mandera North

No tender 
security

Women 

 The Mandera County Government invites sealed tenders Proposed construction of 
Dispensary at Kubi , Mandera North.

Interested eligible bidders may obtain further information from Supply Chain Office at
the county headquarter in Mandera, and inspect the bidding documents at the address 
given below from 08.00 Hours to 16.00 Hours, East African Time from Monday to 
Friday except during lunch hours (13.00 Hours to 14.00 Hours), weekends and public 
holidays. Bidding documents are available in both hard and soft copies.
Bidders may also download the bid documents free of charge from 
www.mandera.go.ke but they will be required to register with the 
supplychain@mandera.go.ke immediately on download. Bidders who download the 
documents and fail to register with Mandera County may have their bids not opened 
and/ or evaluated.

The bid document may be obtained by interested firms upon payment of a non­
refundable fee of KES 1, 000 (one thousand shillings only) in bankers cheque payable to 
Mandera County revenue account No 1140759469KCB or 1000260858505 Equity bank 
Mandera. Please note that any bid submitted without the official receipt will be rejected.

Submission of the following mandatory requirements shall be required in the 
determination of the completeness of the Bid. Bids that do not contain any of the 
requirements listed below shall be declared non responsive and shall not be evaluated 
further.

 Certificate of registration/ incorporation
 Copy of the current tax compliance certificate
 Certificate of Registration with National Construction Authority ( for 

construction projects)
 Dully filled confidential business questionnaire
 Form of tender duly filled, signed and stamped
 Dully filled tender document shall be serialized ( pages)

Tender security is mandatory for all except special groups.
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Bids must be delivered to the address below on or before Wednesday 20st April, 2016 at
10:30 a.m East African Time. Bids will be opened in the presence of the bidders or their 
representatives who choose to attend, at the respective sub county Boardrooms 
immediately thereafter. Late bids will be rejected. All Bids must be accompanied by Bid 
Security issued by  Bank or recognized financial institution as stipulated in this 
invitation and  Bid Document and must be valid for 120 days from the date of closing 
the Bids. 

Complete tender document (Original and 1 Copy) should be enclosed in a plain sealed
envelope marked with the tender name and reference number and be deposited in the 
tender box located at the respective sub county offices; 
Mandera East ­Supply Chain office
Mandera North sub county administration office in Rhamu
Mandera west sub county administration office­Takaba
 Mandera south sub county administration office –Elwak 
Lafey sub county administration office ­   Lafey
Banissa sub county administration office­Banissa

Addressed to:
County Chief Officer Finance & Economic Planning
Mandera County Government 
P.O Box 13­70300
Mandera, Kenya

So as to be received on or before Wednesday 20st April, 2016 at 10:30 a.m East African 
Time

County Head of supply chain management
FOR: COUNTY CHIEF OFFICER FINANCE AND ECONOMIC PLANNING
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INSTRUCTIONS TO TENDERERS.

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The successful tenderer will be expected to 
complete the Works by the Intended Completion Date specified in the tender documents.

1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 
(including all members of a joint venture and subcontractors) is not associated, or has not been 
associated in thepast, directly or indirectly, with the Consultant or any other entitythat has 
prepared the design, specifications, and other documents forthe project or being proposed as 
Project Manager for the Contract. Afirm that has been engaged by the Employer to provide 
consultingservices for the preparation or supervision of the Works, and any of itsaffiliates, shall 
not be eligible to tender.

1.3 All tenderers shall provide in the Form of Tender and QualificationInformation, a preliminary
description of the proposed work methodand schedule, including drawings and charts, as 
necessary.

1.4 In the event that pre-qualification of potential tenderers has beenundertaken, only tenders 
from pre-qualified tenderers will beconsidered for award of Contract. These qualified tenderers 
shouldsubmit with their tenders any information updating their original 
prequalificationapplications or, alternatively, confirm in their tendersthat the originally submitted
pre-qualification information remainsessentially correct as of the date of tender submission.

1.5 Where no pre-qualification of potential tenderers has been done, alltenderers shall include the
following information and documents with their tenders , unless otherwise stated:

(a) copies of original documents defining the constitution or legalstatus, place of registration, and
principal place of business;written power of attorney of the signatory of the tender tocommit the 
tenderer:

(b) total monetary value of construction work performed for each of the last five years:

(c) experience in works of a similar nature and size for each of the last five years, and details of 
work under way or contractually committed; and names and addresses of clients who may be 
contacted for further information on these contracts;

 (d) major items of construction equipment proposed to carry out the Contract and an 
undertaking that they will be available for the Contract.

(e) Qualifications and experience of key site management and technical personnel proposed for 
the Contract and undertaking that they shall be available for the Contract.

(f) Reports on the financial standing of the tenderer, such as profit and loss statements and 
auditor’s reports for the past fiveyears;
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(g) Evidence of adequacy of working capital for this Contract(access to line(s) of credit and 
availability of other financialresources);

(h) Authority to seek references from the tenderer’s bankers;

(i) Information regarding any litigation, current or during the lastfive years, in which the tenderer
is involved, the partiesconcerned and disputed amount; and

(j) Proposals for subcontracting components of the Worksamounting to more than 10 percent of 
the Contract Price.

1.6 Tenders submitted by a joint venture of two or more firms as partnersshall comply with the 
following requirements, unless otherwise stated:

(a) The tender shall include all the information listed in clause 

1.5above for each joint venture partner;

(b) The tender shall be signed so as to be legally binding on allpartners;

(c) All partners shall be jointly and severally liable for the execution of the Contract in 
accordance with the Contract terms;
(d) one of the partners will be nominated as being in charge,authorized to incur liabilities, and 
receive instructions for andon behalf of all partners of the joint venture; and
(e) The execution of the entire Contract, including payment, shall bedone exclusively with the 
partner in charge.

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum qualifying 
criteria;

(a) Annual volume of construction work of at least 2.5 times the estimated annual cash flow for 
the Contract;

(b) Experience as main contractor in the construction of at least

(c) Two works of a nature and complexity equivalent to the Works over the last 10 years (to 
comply with this requirement, works citedshould be at least 70 percent complete);

(d) Proposals for the timely acquisition (own, lease, hire, etc.) of these sential equipment listed as
required for the Works;

(e) a Contract manager with at least five years’ experience in works ofan equivalent nature and 
volume, including no less than threeyears as Manager; and

(f) Liquid assets and/or credit facilities, net of other contractualcommitments and exclusive of 
any advance payments which maybe made under the Contract, of no less than 4 months of 
theestimated payment flow under this Contract.
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1.8 The figures for each of the partners of a joint venture shall be addedtogether to determine the 
tenderer’s compliance with the minimumqualifying criteria of clause 1.7 

(a) And (e); however, for a joint ventureto qualify, each of its partners must meet at least 25 
percent ofminimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and
the partner in charge at least 40 percent of those minimum criteria.Failure to comply with this 
requirement will result in rejection of thejoint venture’s tender. Subcontractors’ experience and 
resources willnot be taken into account in determining the tenderer’s compliancewith the 
qualifying criteria, unless otherwise stated.

1.9 Each tenderer shall submit only one tender, either individually or as apartner in a joint 
venture. A tenderer who submits or participates inmore than one tender (other than as a 
subcontractor or in cases ofalternatives that have been permitted or requested) will cause all 
theproposals with the tenderer’s participation to be disqualified.

1.10 The tenderer shall bear all costs associated with the preparation andsubmission of his tender,
and the Employer will in no case beresponsible or liable for those costs.

1.11 The tenderer, at the tenderer’s own responsibility and risk, isencouraged to visit and 
examine the Site of the Works and itssurroundings, and obtain all information that may be 
necessary forpreparing the tender and entering into a contract for construction ofthe Works. The 
costs of visiting the Site shall be at the tenderer’s ownexpense.
1.12 The procuring entity’s employees, committee members, boardmembers and their relative 
(spouse and children) are not eligible Toparticipate in the tender.

1.13 The price to be changed for the tender document shall not exceedKshs.1, 000/=

1.14 The procuring entity shall allow the tenderer to review the tenderdocument free of charge 
before purchase.

2. Tender Documents

2.1 The complete set of tender documents comprises the documents listed below and any 
addenda issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers
(b) Form of Tender and Qualification Information
(c) Conditions of Contract
(d) Appendix to Conditions of Contract
(e) Specifications
(f) Drawings
(g) Bills of Quantities
(h) Forms of Securities

2.2 The tenderer shall examine all Instructions, Forms to be filled andSpecifications in the tender
documents. Failure to furnish allinformation required by the tender documents, or submission of 
atender not substantially responsive to the tendering documents inevery respect will be at the 
tenderer’s risk and may result in rejectionof his tender.
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2.3 A prospective tenderer making an inquiry relating to the tenderdocuments may notify the 
Employer in writing or by cable, telex orfacsimile at the address indicated in the letter of 
invitation to tender.The Employer will only respond to requests for clarification receivedearlier 
than seven days prior to the deadline for submission oftenders. Copies of the Employer’s 
response will be forwarded to allpersons issued with tendering documents, including a 
description ofthe inquiry, but without identifying its source.
2.4 Before the deadline for submission of tenders, the Employer maymodify the tendering 
documents by issuing addenda. Any addendumthus issued shall be part of the tendering 
documents and shall becommunicated in writing or by cable, telex or facsimile to alltenderers. 
Prospective tenderers shall acknowledge receipt of eachaddendum in writing to the Employer.

2.5 To give prospective tenderers reasonable time in which to take anaddendum into account in 
preparing their tenders, the Employer shallextend, as necessary, the deadline for submission of 
tenders, inaccordance with Clause 4.2 here below.

3. Preparation of Tenders

3.1 All documents relating to the tender and any correspondence shall be in English language.

3.2 The tender submitted by the tenderer shall comprise the following:

(a) These Instructions to Tenderers, Form of Tender, Conditions ofContract, Appendix to 
Conditions of Contract and
Specifications;
(b) Tender Security;
(c) Priced Bill of Quantities ;
(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and
(f) Any other materials required to be completed and submitted bythe tenderers.

3.3 The tenderer shall fill in rates and prices for all items of the Worksdescribed in the Bill of 
Quantities. Items for which no rate or price isentered by the tenderer will not be paid for when 
executed and shallbe deemed covered by the other rates and prices in the Bill ofQuantities. All 
duties, taxes, and other levies payable by theContractor under the Contract, or for any other 
cause relevant to theContract, as of 30 days prior to the deadline for submission oftenders, shall 
be included in the tender price submitted by thetenderer.

3.4 The rates and prices quoted by the tenderer shall only be subject toadjustment during the 
performance of the Contract if provided for inthe Appendix to Conditions of Contract and 
provisions made in theConditions of Contract.

3.5 The unit rates and prices shall be in Kenya Shillings.

3.6 Tenders shall remain valid for a period of one twenty (120) days from the dateof submission. 
However in exceptional circumstances, the Employermay request that the tenderers extend the 
period of validity for aspecified additional period. The request and the tenderers’ responsesshall 
be made in writing. A tenderer may refuse the request withoutforfeiting the Tender Security. A 
tenderer agreeing to the request willnot be required or permitted to otherwise modify the tender, 
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but willbe required to extend the validity of Tender Security for the period ofthe extension, and 
in compliance with Clause 3.7 - 3.11 in allrespects.

3.7 The tenderer shall furnish, as part of the tender, a Tender Security inthe amount and form 
specified in the appendix to invitation totenderers. This shall be in the amount not exceeding 2 
percent of thetender price
3.8 The format of the Tender Security should be in accordance with theform of Tender Security 
included in Section G - Standard forms or anyother form acceptable to the Employer. Tender 
Security shall be validfor 30 days beyond the validity of the tender.

3.9 Any tender not accompanied by an acceptable Tender Security shallbe rejected. The Tender 
Security of a joint venture must define as“Tenderer” all joint venture partners and list them in the
followingmanner: a joint venture consisting of”…………”,”…………”,and
“…………”.

3.10 The Tender Securities of unsuccessful tenderers will be returnedwithin 28 days of the end of
the tender validity period specified inClause 3.6.

3.11 The Tender Security of the successful tenderer will be dischargedwhen the tenderer has 
signed the Contract Agreement and furnishedthe required Performance Security.

3.12 The Tender Security may be forfeited

(a) If the tenderer withdraws the tender after tender opening duringthe period of tender validity;

(b) If the tenderer does not accept the correction of the tender rice, pursuant to Clause 5.7;

(c) In the case of a successful tenderer, if the tenderer fails withinthe specified time limit to

(i) Sign the Agreement, or

(ii) Furnish the required Performance Security.

3.13 Tenderers shall submit offers that comply with the requirements ofthe tendering documents, 
including the basic technical design asindicated in the Drawings and Specifications. Alternatives 
will not beconsidered, unless specifically allowed in the invitation to tender. Ifso allowed, 
tenderers wishing to offer technical alternatives to therequirements of the tendering documents 
must also submit a tenderthat complies with the requirements of the tendering 
documents,including the basic technical design as indicated in the Drawings andSpecifications. 
In addition to submitting the basic tender, thetenderer shall provide all information necessary for 
a complete valuation of the alternative, including design calculations, technicalspecifications, 
breakdown of prices, proposed construction methodsand other relevant details. Only the 
technical alternatives, if any, ofthe lowest evaluated tender conforming to the basic 
technicalrequirements shall be considered.

3.14 The tenderer shall prepare one original of the documents comprisingthe tender documents 
as described in Clause 3.2 of these Instructionsto Tenderers, bound with the volume containing 
the Form of Tender,and clearly marked “ORIGINAL”. In addition, the tenderer shallsubmit 
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copies of the tender, in the number specified in the invitationto tender, and clearly marked as 
“COPIES”. In the event ofdiscrepancy between them, the original shall prevail.

3.15 The original and all copies of the tender shall be typed or written inindelible ink and shall be
signed by a person or persons dulyauthorized to sign on behalf of the tenderer, pursuant to 
Clause 1.5

(a) or 1.6 (b), as the case may be. All pages of the tender wherealterations or additions have been 
made shall be initialed by theperson or persons signing the tender.

3.16 Clarification of tenders shall be requested by the tenderer to bereceived by the procuring 
entity not later than 7 days prior to thedeadline for submission of tenders.

3.17 The procuring entity shall reply to any clarifications sought by thetenderer within 3 days of 
receiving the request to enable the tendererto make timely submission of its tender.

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of thetender price.

4. Submission of Tenders

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes and 
one outer envelope, duly marking the innerenvelopes as “ORIGINAL” and “COPIES” as 
appropriate. The innerand outer envelopes shall:

(a) be addressed to the Employer at the address provided in theinvitation to tender;

(b) bear the name and identification number of the Contract asdefined in the invitation to tender; 
and

c) provide a warning not to open before the specified time and datefor tender opening.

4.2 Tenders shall be delivered to the Employer at the address specifiedabove not later than the 
time and date specified in the invitation totender. However, the Employer may extend the 
deadline forsubmission of tenders by issuing an amendment in accordance withSub-Clause 2.5 in
which case all rights and obligations of theEmployer and the tenderers previously subject to the 
original deadlinewill then be subject to the new deadline.

4.3 Any tender received after the deadline prescribed in clause 4.2 will bereturned to the tenderer
un-opened.

4.4 Tenderers may modify or withdraw their tenders by giving notice inwriting before the 
deadline prescribed in clause 4.2. Each tenderer’smodification or withdrawal notice shall be 
prepared, sealed, marked,and delivered in accordance with clause 3.13 and 

4.1, with the outerand inner envelopes additionally marked “MODIFICATION”and
“WITHDRAWAL”, as appropriate. No tender may be modified after thedeadline for submission
of tenders.
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4.5 Withdrawal of a tender between the deadline for submission oftenders and the expiration of 
the period of tender validity specified inthe invitation to tender or as extended pursuant to Clause
3.6 mayresult in the forfeiture of the Tender Security pursuant to Clause3.11.

4.6 Tenderers may only offer discounts to, or otherwise modify the pricesof their tenders by 
submitting tender modifications in accordance withClause 4.4 or be included in the original 
tender submission.

5. Tender Opening and Evaluation

5.1 The tenders will be opened by the Employer, including modificationsmade pursuant to 
Clause 4.4, in the presence of the tenderers’representatives who choose to attend at the time and 
in the placespecified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s representatives 
who are present during the opening shallsign a register evidencing their attendance.

5.2 The tenderers’ names, the tender prices, the total amount of eachtender and of any alternative 
tender (if alternatives have beenrequested or permitted), any discounts, tender modifications 
andwithdrawals, the presence or absence of Tender Security, and suchother details as may be 
considered appropriate, will be announced bythe Employer at the opening. Minutes of the tender 
opening,including the information disclosed to those present will be preparedby the Employer.

5.3 Information relating to the examination, clarification, evaluation, and comparison of tenders 
and recommendations for the award of Contract shall not be disclosed to tenderers or any other 
persons not officially concerned with such process until the award to the successful tenderer has 
been announced. Any effort by a tenderer to influence the Employer’s officials, processing of 
tenders or award decisions may result in the rejection of his tender.

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at his 
discretion, may ask any tenderer for clarification of the tender, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall be sought, offered, or 
permitted except as required to confirm thecorrection of arithmetic errors discovered in the 
evaluation of the tenders in accordance with Clause 5.7.

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each tender 
(a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly signed; (c) is 
accompanied by the required securities; and (d) is substantially responsive to therequirements of 
the tendering documents. A substantially responsivetender is one which conforms to all the 
terms, conditions and specifications of the tendering documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any substantial way 
the scope, quality, or performance of the works; (b) which limits in any substantial way, 
inconsistent withthe tendering documents, the Employer’s rights or the tenderer’s obligations 
under the Contract; or (c) whose rectification would affect unfairly the competitive position of 
other tenderers presenting substantially responsive tenders.

5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently be 
made responsive by correction or withdrawal of the nonconforming deviation or reservation.
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5.7 Tenders determined to be substantially responsive will be checked for any arithmetic errors. 
Errors will be corrected as follows:

(a) where there is a discrepancy between the amount in figures and the amount in words, the 
amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the opinion
of the Employer, there is an obvious typographicalerror, in which case the adjustment will be 
made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the Form of Tender and 
the corrected tender figure in the main summary of the Bill of Quantities, the amount as stated in 
the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressingthe difference between the 
tender amount and the corrected tender sum as a percentage of the corrected Builder’s Work (i.e. 
Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builders’ Work (as a rebate or addition as 
the case may be) for the purposes of valuations for Interim Certificates and valuation of 
variations.

(f) the amount stated in the tender will be adjusted in accordance with the above procedure for 
the correction of errors and, with concurrence of the tenderer, shall be considered as binding 
upon the tenderer. If the tenderer does not accept the correctedamount, the tender may be 
rejected and the Tender Security may be forfeited in accordance with clause 3.11.

5.8 The Employer will evaluate and compare only the tenders determined to be substantially 
responsive in accordance with Clause 5.5.

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated tender 
price by adjusting the tender price as follows:

(a) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for contingencies in the Bill of 
Quantities, but including Day works where priced competitively.

(c) making an appropriate adjustment for any other acceptable variations, deviations, or 
alternative offers submitted in accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other price modifications offered in 
accordance with clause 4.6

5.10 The Employer reserves the right to accept or reject any variation, deviation, or alternative 
offer. Variations, deviations, and alternative offers and other factors which are in excess of the 
requirements of the tender documents or otherwise result in unsolicited benefits for the Employer
will not be taken into account in tender evaluation.
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5.11 The tenderer shall not influence the Employer on any matter relating to his tender from the 
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer to 
influence the Employer or his employees in his decision on tender evaluation, tender comparison
or Contract award may result in the rejection of
the tender.

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 
capital shall be allowed a 10% preferential bias provided that they do not sub-contract work 
valued at more than 50% of the Contract Price excluding Provisional Sums to an non-indigenous 
sub-contractor.

6. Award of Contract

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender 
has been determined to be substantially responsive to the tendering documents and who has 
offered the lowest evaluated tender price, provided that such tenderer has been determined to be 
(a) eligible in accordance with the provision of
Clauses 1.2, and (b) qualified in accordance with the provisions of clause 1.7 and 1.8.

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any 
tender, and to cancel the tendering process and reject all tenders, at any time prior to the award of
Contract, without thereby incurring any liability to the affected tenderer or tenderers or any 
obligation to inform the affected tenderer or tenderers of the grounds for the action.

6.3 The tenderer whose tender has been accepted will be notified of the award prior to expiration 
of the tender validity period in writing or by cable, telex or facsimile. This notification 
(hereinafter and in all Contract documents called the “Letter of Acceptance”) will state the sum 
(hereinafter and in all Contract documents called the “Contract Price”)that the Employer will pay
the Contractor in consideration of the execution, completion, and maintenance of the Works by 
the Contractor as prescribed by the Contract. At the same time the other tenderers shall be 
informed that their tenders have not been successful. The contract shall be formed on the parties 
signing the contract.

6.4 The Agreement will incorporate all agreements between the Employer and the successful 
tenderer. Within 14 days of receipt the successful tenderer will sign the Agreement and return it 
to the Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall deliver 
to the Employer a Performance Security in the amount stipulated in the Appendix to Conditions 
of Contract and in the form stipulated in the Tender documents. The Performance Security shall 
be in the amount and specified form

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Tender Security.

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the Employer 
will promptly notify the other tenderers that their tenders have been unsuccessful.
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6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts not 
exceeding one year (12 months)

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the validity 
period from the date of opening the tender.

6.10 The parties to the contract shall have it signed within 30 days from the date of notification 
of contract award unless there is an administrative review request.

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 
months)

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the original
contract price. 6.13 Price variation request shall be processed by the procuring entity
within 30 days of receiving the request.

6.14 The procuring entity may at any time terminate procurement proceedings before contract 
award and shall not be liable to any person for the termination.

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and on 
request give its reasons for termination within 14 days of receiving the request from any tenderer.

6.16 A tenderer who gives false information in the tender document about its qualification or 
who refuses to enter into a contract after notification of contract award
shall be considered for debarment from participating in future public procurement.

7. Corrupt and Fraudulent practices

7.1 The procuring entity requires that tenderers observe the highest standards of ethics during 
procurement process and execution of contracts. A tenderer shall sign a declaration that he has 
not and will not be involved in corrupt and fraudulent practices.
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CONDITIONS OF CONTRACT
1. Definitions

1.1 In this Contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated; “Bill of Quantities” means the priced and completed Bill of Quantities 
forming part of the tender. “Compensation Events” are those defined in Clause 24 hereunder. 
“The Completion Date” means the date of completion of the Works as certified by the Project 
Manager, in accordance with Clause 31.
“The Contract” means the agreement entered into between the Employer and the Contractor as 
recorded in the Agreement Form and signed by the parties including all attachments and 
appendices thereto and all documents incorporated by reference therein to execute, complete, and
maintain the Works, “The Contractor” refers to the person or corporate body whose tender to 
carry out the Works has been accepted by the Employer. “The Contractor’s Tender”is the 
completed tendering document submitted by the Contractor to the Employer.
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract. “Days” are calendar days; “Months” are calendar
months. “A Defect” is any part of the Works not completed in accordance with the Contract. 
“The Defects Liability Certificate” is the certificate issued by Project Manager upon correction 
of defects by the Contractor.
“The Defects Liability Period” is the period named in the Contract Data and calculated from the 
Completion Date. “Drawings” include calculations and other information provided or approved 
by the Project Manager for the execution of the Contract.
“Dayworks” are Work inputs subject to payment on a time basis forlabour and the associated 
materials and plant. “Employer” or the “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Governmentadministration, Universities, Public Institutions 
and Corporations, etc) is the party who employs the Contractor to carry out the Works. 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for the 
execution of the Works.
“The Intended Completion Date” is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date may be revised only by the Project Manager
by issuing an extension of time or an acceleration order. “Materials” are all supplies, including 
consumables, used by the Contractor for incorporation in the Works. “Plant” is any integral part 
of the Works that shall have amechanical, electrical, chemical, or biological function. “Project 
Manager” is the person named in the Appendix to Conditions of Contract (or any other 
competent person appointed by the Employer and notified to the Contractor, to act in 
replacement ofthe Project Manager) who is responsible for supervising the execution of the 
Works and administering the Contract and shall be an “Architect” or a “Quantity Surveyor” 
registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered 
under Engineers Registration Act Cap 530.
“Site” is the area defined as such in the Appendix to Condition of Contract.“Site Investigation 
Reports” are those reports that may be included in the tendering documents which are factual and
interpretative about the surface and subsurface conditions at the Site. “Specifications” means the 
Specifications of the Works included inthe Contract and any modification or addition made or 
approved bythe Project Manager. “Start Date” is the latest date when the Contractor shall 
commence execution of the Works. It does not necessarily coincide with the Sitepossession 
date(s).
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“A Subcontractor” is a person or corporate body who has a Contractwith the Contractor to carry 
out a part of the Work in the Contract, which includes Work on the Site.
“Temporary works” are works designed, constructed, installed, and removed by the Contractor 
which are needed for construction orinstallation of the Works. “A Variation” is an instruction 
given by the Project Manager which varies the Works. “The Works” are what the Contract 
requires the Contractor to construct,install, and turnover to the Employer, as defined in the 
Appendix toConditions of Contract.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also meansplural, male also means 
female or neuter, and the other way around.Headings have no significance. Words have their 
normal meaning inEnglish Language unless specifically defined. The Project Managerwill 
provide instructions clarifying queries about these Conditions ofContract.

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference in 
the Conditions of Contract to the Works, theCompletion Date and the Intended Completion Date 
apply to anysection of the Works (other than references to the IntendedCompletion Date for the 
whole of the Works

2.3 The following documents shall constitute the Contract documents andshall be interpreted in 
the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Appendix to Conditions of Contract,
(5) Conditions of Contract,
(6) Specifications,
(7) Drawings,
(8) Bill of Quantities,

(9) Any other documents listed in the Appendix to Conditions ofContract as forming part of the 
Contract.

Immediately after the execution of the Contract, the Project Managershall furnish both the 
Employer and the Contractor with two copieseach of all the Contract documents. Further, as and 
when necessarythe Project Manager shall furnish the Contractor [always with a copyto the 
Employer] with three [3] copies of such further drawings ordetails or descriptive schedules as are
reasonably necessary eitherto explain or amplify the Contract drawings or to enable 
theContractor to carry out and complete the Works in accordance withthese Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall beEnglish language and 
the Laws of Kenya respectively unlessotherwise stated.

4 Project Manager’s Decisions
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4.1 Except where otherwise specifically stated, the Project Manager willdecide contractual 
matters between the Employer and the Contractorin the role representing the Employer.

5 Delegations

5.1 The Project Manager may delegate any of his duties andresponsibilities to others after 
notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when inwriting. A notice shall be 
effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the ProjectManager, but may not assign
the Contract without the approval of theEmployer in writing. Subcontracting shall not alter the 
Contractor’sobligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with othercontractors, public authorities, 
utilities etc. as listed in the Appendixto Conditions of Contract and also with the Employer, as 
per thedirections of the Project Manager. The Contractor shall also providefacilities and services 
for them. The Employer may modify the saidList of Other Contractors etc., and shall notify the 
Contractor of anysuch modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to 
carry out the functions stated in the said Information or other personnel approved by the Project 
Manager. The Project Manager will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities aresubstantially equal to or better than those of the 
personnel listed in the Qualification Information. If the Project Manager asks the Contractor to 
remove a person who is a member of the Contractor’s staff or work force, stating the reasons, the
Contractor shall ensurethat the person leaves the Site within seven days and has no 
furtherconnection with the Work in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the Specifications 
and Drawings. The Works may commence on the Start Date and shall be carried out in 
accordance with the Program submitted by the Contractor, as updated with the approval of the 
Project Manager, and complete them by the Intended CompletionDate.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works. However before 
erecting the same, he shall submit his designs including specifications and drawings to the 
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Project Manager and to any other relevant third parties for their approval. No erection of 
temporary works shall be done until such approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of 
the Temporary works and all drawings prepared by the Contractor for the execution of the 
temporary or permanent Works, shall be subject to prior approval by the Project Manager before 
they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

12.1 Anything of historical or other interest or of significant value unexpectedly discovered on 
Site shall be the property of the Employer. The Contractor shall notify the Project Manager of 
such discoveries and carry out the Project Manager’s instructions fordealing with them.

13. Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 
submit to the Project Manager for approval a program showing the general methods, 
arrangements, order, and timing for all the activities in the Works. An update of the program shall
be a program showing the actual progress achieved on eachactivity and the effect of the progress 
achieved on the timing of the remaining Work, including any changes to the sequence of the 
activities.The Contractor shall submit to the Project Manager for approval an updated program at
intervals no longer than the period stated in theAppendix to Conditions of Contract. If the 
Contractor does not submit an updated program within this period, the Project Manager may 
withhold the amount stated in the said Appendix from the next payment certificate and continue 
to withhold this amount until the next payment after the date on which the overdue program has 
beensubmitted. The Project Manager’s approval of the program shall not alter the Contractor’s 
obligations. The Contractor may revise the program and submit it to the Project Manager again at
any time. Arevised program shall show the effect of Variations and CompensationEvents.

14. Possession of Site

14.1 The Employer shall give possession of all parts of the Site to theContractor. If possession of
a part is not given by the date stated in the Appendix to Conditions of Contract , the Employer 
will be deemedto have delayed the start of the relevant activities, and this will be aCompensation
Event.

15. Access to Site

15.1 The Contractor shall allow the Project Manager and any other personauthorized by the 
Project Manager, access to the Site and to any placewhere work in connection with the Contract 
is being carried out or isintended to be carried out.

16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Managerwhich are in 
accordance with the Contract.
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17. Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if aCompensation Event 
occurs or a variation is issued which makes Itimpossible for completion to be achieved by the 
Intended CompletionDate without the Contractor taking steps to accelerate the remainingWorks, 
which would cause the Contractor to incur additional cost. TheProject Manager shall decide 
whether and by how much to extend theIntended Completion Date within 21 days of the 
Contractor asking theProject Manager in writing for a decision upon the effect of aCompensation
Event or variation and submitting full supportinginformation. If the Contractor has failed to give 
early warning of adelay or has failed to cooperate in dealing with a delay, the delaycaused by 
such failure shall not be considered in assessing the new(extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to theContractor by the Employer.

18. Management Meetings

18.1 A Contract management meeting shall be held monthly and attendedby the Project Manager 
and the Contractor. Its business shall be toreview the plans for the remaining Work and to deal 
with mattersraised in accordance with the early warning procedure. The ProjectManager shall 
record the minutes of management meetings andprovide copies of the same to those attending the
meeting and theEmployer. The responsibility of the parties for actions to be takenshall be 
decided by the Project Manager either at the managementmeeting or after the management 
meeting and stated in writing to allwho attended the meeting.

19. Early Warning

19.1 The Contractor shall warn the Project Manager at the earliestopportunity of specific likely 
future events or circumstances that mayadversely affect the quality of the Work increase the 
Contract Price ordelay the execution of the Works. The Project Manager may requirethe 
Contractor to provide an estimate of the expected effect of thefuture event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making and considering 
proposals on how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the Work and in carrying out any resulting instructions of the Project 
Manager.

20. Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any 
defects that are found. Such inspection shall not affect the Contractor’s responsibilities. The 
Project Manager may instruct the Contractor to search for a defect and to uncover and test any 
Work that the Project Manager considers may have a defect. Should the defect be found, the cost 
of uncovering and making good shall be borne by the Contractor, However, if there is no defect 
found, the cost of uncovering and making good shall be treated as a variation and added to the 
Contract Price.
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20.2 The Project Manager shall give notice to the Contractor of any defects before the end of the 
Defects Liability Period, which begins at Completion, and is defined in the Appendix to 
Conditions of Contract. The Defects Liability Period shall be extended for as long as defects 
remain to be corrected.

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within 
the length of time specified by the Project Manager’s notice. If the Contractor has not corrected a
defect within the time specified in the Project Manager’s notice, the Project Manager will assess 
the cost of having the defect corrected by other parties and such cost shall be treated as a 
variation and be deducted from theContract Price.

21. Bills Of Quantities

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 
commissioning of the Work to be done by the Contractor. The Contractor will be paid for the 
quantity of the Work done at the rate in the Bills of Quantities for each item.

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities for 
the particular item by more than 25 percent and provided the change exceeds 1 percent of the 
Initial Contract price, the Project Manager shall adjust the rate to allow for the change.

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager with 
a detailed cost breakdown of any rate in the Bills of Quantities.

22. Variations

22.1 All variations shall be included in updated programs produced by theContractor.

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 
variations when requested to do so. The Project Manager shall assess the quotation, which shall 
be given within seven days of the request or within any longer period as may be stated by the 
Project Manager and before the Variation is ordered.

22.3 If the work in the variation corresponds with an item description in the Bills of Quantities 
and if in the opinion of the Project Manager, the quantity of work is not above the limit stated in 
Clause 21.2 or the timing of its execution does not cause the cost per unit of quantity to change, 
the rate in the Bills of Quantities shall be used to calculate the value of the variation. If the cost 
per unit of quantity changes, or if the nature or timing of the work in the variation does not 
correspond with items in the Bills of Quantities, the quotation by the Contractor shall be in the 
form of new rates for the relevant items of Work.

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the variation 
and make a change to the Contract price, which shall be based on the Project Manager’s own 
forecast of the effects of the variation on the Contractor’s costs.

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 
quotation being given and considered without delaying the Work, no quotation shall be given and
the variation shall be treated as a Compensation Event.
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22.6 The Contractor shall not be entitled to additional payment for costs that could have been 
avoided by giving early warning.

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an 
updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 
giving sufficient details of the Work doneand materials on Site and the amounts which the 
Contractor considers himself to be entitled to. The Project Manager shall check the monthly 
application and certify the amount to be paid to theContractor within 14 days. The value of Work
executed and payable shall be determined by the Project Manager.

23.2 The value of Work executed shall comprise the value of the quantities of the items in the 
Bills of Quantities completed; materials delivered on Site, variations and compensation events. 
Such materials shall become the property of the Employer once the Employer has paid the 
Contractor for their value. Thereafter, they shall not be removed from Site without the Project 
Manager’s instructions except for useupon the Works.

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 
Contractor the amounts certified by the Project Manager within 30 days of the date of issue of 
each certificate. If the Employer makes a late payment, the Contractor
shall be paid simple interest on the late payment in the next payment. Interest shall be calculated 
on the basis of number of days delayed at
a rate three percentage points above the Central Bank of Kenya’s average rate for base lending 
prevailing as of the first day the payment becomes overdue.

23.4 If an amount certified is increased in a later certificate or as a result of an award by an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause. Interest shall be calculated from the date upon which the increased amount would have 
been certified in the absence of dispute.

23.5 Items of the Works for which no rate or price has been entered in will not be paid for by the 
Employer and shall be deemed covered by otherrates and prices in the Contract.

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall 
be made in Kenya Shillings and foreign currency in the proportion indicated in the tender, or 
agreed prior to the execution of the Contract Agreement and indicated therein. The rate of 
exchange for the calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract. If the Contractor indicated foreign
currencies for payment other than the currencies of the countries of origin of related goods and 
services the Employer reserves the right to pay the equivalent at the time of payment in the 
currencies of the countries of such goods and services. The Employer and the Project 
Managershall be notified promptly by the Contractor of an changes in the expected foreign 
currency requirements of the Contractor during the execution of the Works as indicated in the 
Schedule of Foreign Currency Requirements and the foreign and local currency portions of the 
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balance of the Contract Price shall then be amended by agreement between Employer and the 
Contractor in order to reflect appropriatelysuch changes.

23.7 In the event that an advance payment is granted, the following shall
apply:-
a) On signature of the Contract, the Contractor shall at his request, and without furnishing proof 
of expenditure, be entitled to an advance of 10% (ten percent) of the original amount of the 
Contract. The advance shall not be subject toretention money.

b) No advance payment may be made before the Contractor has submitted proof of the 
establishment of deposit or a directly liable guarantee satisfactory to the Employer in the amount 
of the advance payment. The guarantee shall be in the same currency as the advance.

c) Reimbursement of the lump sum advance shall be made by deductions from the Interim 
payments and where applicable from the balance owing to the Contractor. Reimbursement shall 
begin when the amount of the sums due under theContract reaches 20% of the original amount of
the Contract. Itshall have been completed by the time 80% of this amount is reached. The 
amount to be repaid by way of successive deductions shall be calculated by means of the 
formula:

R = A(x1 – x11)

80 – 20

Where:
R = the amount to be reimbursed
A = the amount of the advance which has been granted
X1 = the amount of proposed cumulative payments as a

percentage of the original amount of the Contract.

This figure will exceed 20% but not exceed 80%.

X11 = the amount of the previous cumulative payments asa percentage of the original amount of 
the Contract. This figure will be below 80%but not less than 20%.

d) with each reimbursement the counterpart of the directly liable guarantee may be reduced 
accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated in 
the Appendix to Conditions of Contract.

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects the Work of 
the Contractor under the Contract.
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(c) The Project Manager orders a delay or does not issue drawings, specifications or instructions 
required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 
the Work, which is then found to have no defects.

(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been assumed 
before issuance of the Letter of Acceptance from the information issued to tenderers (including 
the Site investigation reports), from information available publicly and from a visual inspection 
of the Site.
(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the Employer or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employerdoes not work within the dates 
and other constraints stated inthe Contract, and they cause delay or extra cost to theContractor.

(i) The effects on the Contractor of any of the Employer’s risks.

(j) The Project Manager unreasonably delays issuing a Certificateof Completion.
(k) Other compensation events described in the Contract ordetermined by the Project Manager 
shall apply.

24.2 If a compensation event would cause additional cost or would preventthe Work being 
completed before the Intended Completion Date, theContract Price shall be increased and/or the 
Intended CompletionDate shall be extended. The Project Manager shall decide whetherand by 
how much the Contract Price shall be increased and whetherand by how much the Intended 
Completion Date shall be extended.24.3 As soon as information demonstrating the effect of each 
compensationevent upon the Contractor’s forecast cost has been provided by theContractor, it 
shall be assessed by the Project Manager, and theContract Price shall be adjusted accordingly. If 
the Contractor’sforecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. TheProject Manager will assume 
that the Contractor will reactcompetently and promptly to the event.24.4 The Contractor shall not
be entitled to compensation to the extentthat the Employer’s interests are adversely affected by 
the Contractornot having given early warning or not having co-operated with theProject 
Manager.24.5 Prices shall be adjusted for fluctuations in the cost of inputs only ifprovided for in 
the Appendix to Conditions of Contract.24.6 The Contractor shall give written notice to the 
Project Manager of hisintention to make a claim within thirty days after the event giving riseto 
the claim has first arisen. The claim shall be submitted withinthirty days thereafter.Provided 
always that should the event giving rise to the claim ofcontinuing effect, the Contractor shall 
submit an interim claim withinthe said thirty days and a final claim within thirty days of the end 
ofthe event giving rise to the claim.25. Price Adjustment25.1 The Project Manager shall adjust 
the Contract Price if taxes, dutiesand other levies are changed between the date 30 days before 
thesubmission of tenders for the Contract and the date of Completion.The adjustment shall be the
change in the amount of tax payable bythe Contractor.25.2 The Contract Price shall be deemed to
be based on exchange ratescurrent at the date of tender submission in calculating the cost to 
theContractor of materials to be specifically imported (by expressprovisions in the Contract Bills
of Quantities or Specifications) forpermanent incorporation in the Works. Unless otherwise 
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stated inthe Contract, if at any time during the period of the Contractexchange rates shall be 
varied and this shall affect the cost to theContractor of such materials, then the Project Manager 
shall assessthe net difference in the cost of such materials. Any amount fromtime to time so 
assessed shall be added to or deducted from theContract Price, as the case may be.25.3 Unless 
otherwise stated in the Contract, the Contract Price shall bedeemed to have been calculated in the
manner set out below and insub-clauses 25.4 and 25.5 and shall be subject to adjustment in 
theevents specified thereunder;

(i) The prices contained in the Contract Bills of Quantities shall bedeemed to be based upon the 
rates of wages and otheremoluments and expenses as determined by the Joint BuildingCouncil of
Kenya (J.B.C.) and set out in the schedule of basicrates issued 30 days before the date for 
submission of tenders.Acopy of the schedule used by the Contractor in his pricing shallbe 
attached in the Appendix to Conditions of Contract.

(ii) Upon J.B.C. determining that any of the said rates of wages orother emoluments and 
expenses are increased or decreased,then the Contract Price shall be increased or decreased by 
theamount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set outin the schedule of basic rates 
issued 30 days before the date forsubmission of tenders and the rate published by the J.B.C. 
andapplied to the quantum of labour incorporated within theamount of Work remaining to be 
executed at the date ofpublication of such increase or decrease.

(iii) No adjustment shall be made in respect of changes in the ratesof wages and other 
emoluments and expenses which occur afterthe date of Completion except during such other 
period as maybe granted as an extension of time under clause 17.0 of theseConditions.

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon 
the basic prices of materials to be permanently incorporated in the Works as determined by the 
J.B.C. and set out in the schedule of basic rates issued 30 days before the date for submission of 
tenders. A copy of the schedule used by the Contractor in his pricing shall be attached in the 
Appendix to Conditions of Contract.

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased 
then the Contract Price shall be increased or decreased by the amount to be assessed by the 
Project Manager based upon the difference between the price set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders and the rate published by the 
J.B.C. and applied to the quantum of the relevant materials which have not been taken into 
account in arriving at the amount of any interim certificate under clause 23 of these Conditions 
issued before the date of publication of such increase or decrease.

25.6 No adjustment shall be made in respect of changes in basic prices of materials which occur 
after the date for Completion except duringsuch other period as may be granted as an extension 
of time under clause 17.0 of these Conditions.

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials 
included in the schedule of basic rates.

26. Retention
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26.1 The Employer shall retain from each payment due to the Contractor the proportion stated in 
the Appendix to Conditions of Contract until Completion of the whole of the Works. On 
Completion of the whole of the Works, half the total amount retained shall be repaid to the 
Contractor and the remaining half when the Defects Liability Periodhas passed and the Project 
Manager has certified that all defects notified to the Contractor before the end of this period have
been corrected.

27. Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 
Appendix to Conditions of Contract for each day that the actual Completion Date is later than the
Intended Completion Date. The Employer may deduct liquidated damages from payments due to 
the Contractor. Payment of liquidated damages shall not alterthe Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 
Project Manager shall correct any overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall be paid interest on the overpayment, 
calculated from the date of payment to the date of repayment, at the rate specified in Clause 
23.30

28. Securities

28.1 The Performance Security shall be provided to the Employer no later than the date specified
in the Letter of Acceptance and shall be issued in an amount and form and by a reputable bank 
acceptable to the Employer, and denominated in Kenya Shillings. The Performance Security 
shall be valid until a date 30 days beyond the date of issue ofthe Certificate of Completion.

29. Dayworks

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 
additional amounts of Work only when the Project Manager has given written instructions in 
advance for additional work to be paid for in that way. 29.2 All work to be paid for as Dayworks 
shall be recorded by theContractor on Forms approved by the Project Manager. Each completed 
form shall be verified and signed by the Project Manager within two days of the Work being 
done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued, the following 
are the Employer’s risks:

(a) The risk of personal injury, death or loss of or damage to property (excluding the Works, 
Plant, Materials and Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 
unavoidable result of the Works, or
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(ii) negligence, breach of statutory duty or interference with any legal right by the Employer or 
by any person employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due 
to a fault of the Employer or in Employer’s design, or due to war or radioactivecontamination 
directly affecting the place where the Works are being executed.

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk 
of loss of or damage to the Works, Plant, and Materials is the Employer’s risk except loss or 
damage due to;

(a) a defect which existed on or before the Completion Date.
(b) an event occurring before the Completion Date, which was not itself the Employer’s risk
(c) the activities of the Contractor on the Site after the CompletionDate.

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of 
personal injury, death and loss of or damage to property (including, without limitation, the 
Works, Plant, Materials, and Equipment) which are not Employer’s risk are Contractor’s risks. 
The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 
cover from the Start Date to the end of the, Defects Liability Period, in the amounts stated in the 
Appendix to Conditions of Contract for the following events;
(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant,Materials, and Equipment) in 
connection with the Contract, and
(d) personal injury or death.

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project 
Manager for the Project Manager’s approval before the Start Date. All such insurance shall 
provide for compensation required to rectify the loss or damage incurred.

30.5 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover the 
premiums from payments otherwise due to the Contractor or, if no payment is due, the payment 
of the premiums shall be a debt due.

30.6 Alterations to the terms of an insurance shall not be made without the approval of the 
Project Manager. Both parties shall comply with any conditions of insurance policies.

31. Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request to 
the Project Manager to issue a Certificate of Completion of the Works. The Employer shall take 
over the Site and the Works within seven [7] days of the Project Manager’s issuing a Certificate 
of Completion.

32. Final Account
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32.1 The Contractor shall issue the Project Manager with a detailed account of the total amount 
that the Contractor considers payable to him by the Employer under the Contract before the end 
of the Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor
within 30 days of receiving the Contractor’s account if it is correct and complete. If it is not, the 
Project Manager shall issue within 30 days a schedule that states the scope of the corrections or 
additions that are necessary. If the final account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable
to the Contractor and issue a Payment Certificate. The Employer shall pay the Contractor the 
amount due in the Final Certificate within 60 days.

33. Termination

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. These fundamental breaches of Contract shall include, but 
shall not be limited to, the following;

(a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 
program and the stoppage has not been authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction or 
amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor 
within 30 days (for Interim Certificate) or 60 days (for Final Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a particular defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Project Manager;

(f) the Contractor does not maintain a security, which is required. 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 
Manager for a cause other than those listed under Clause 33.1 above, the Project Manager shall 
decide whether the breach is fundamental or not.

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secure, and leave the Site as soon as reasonably possible. The Project Manager shall 
immediately thereafter arrange for a meeting for the purpose of taking record of the Works 
executed and materials, goods, equipment and temporarybuildings on Site.

34. Payment Upon Termination
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34.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor,
the Project Manager shall issue a certificate for the value of the Work done and materials ordered
and delivered to Site up to the date of the issue of the certificate.
Additional liquidated damages shall not apply. If the total amount due to the Employer exceeds 
any payment due to the Contractor, the difference shall be a debt payable by the Contractor.
34.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental 
breach of Contract by the Employer, the Project Manager shall issue a certificate for the value of 
the Workdone, materials ordered, the reasonable cost of removal of equipment, repatriation of the
Contractor’s personnel employed solely on theWorks, and the Contractor’s costs of protecting 
and securing the,Works.

34.3 The Employer may employ and pay other persons to carry out and complete the Works and 
to rectify any defects and may enter upon the Works and use all materials on the Site, plant, 
equipment and temporary works.

34.4 The Contractor shall, during the execution or after the completion of the Works under this 
clause remove from the Site as and when required, within such reasonable time as the Project 
Manager may in writing specify, any temporary buildings, plant, machinery, appliances, goods or
materials belonging to or hired by him, and indefault the Employer may (without being 
responsible for any loss or damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor. Until after completion of the 
Works under this clause the Employer shall not be bound by any other provision of this Contract 
to makeany payment to the Contractor, but upon such completion as aforesaid and the 
verification within a reasonable time of the accounts therefore the Project Manager shall certify 
the amount of expenses properly incurred by the Employer and, if such amount added to the 
money paid to the Contractor before such determination exceeds thetotal amount which would 
have been payable on due completion in accordance with this Contract the difference shall be a 
debt payable to the Employer by the Contractor; and if the said amount added to the said money 
be less than the said total amount, the difference shall be a debt payable by the Employer to the 
Contractor.

35. Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Employer or the Contractor, the Project Manager shall certify that the 
Contract has been frustrated. The Contractor shall make the Site safe and stop Work as quickly as
possible after receiving this certificate and shall be paid for all Work carried out before receiving 
it.

36. Corrupt gifts and payments of commission The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer any gift or 
consideration of any kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of this or any other 
Contract for the Employer or for showing or forbearing to show favouror disfavour to any person
in relation to this or any other contract for the Employer.

(b) Enter into this or any other contract with the Employer in connection with which commission
has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the 
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Contract is madeparticulars of any such commission and of the terms and conditions of any 
agreement for the payment thereof have been disclosed in writing to the Employer. Any breach 
of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without theknowledge of the Contractor) shall be an offence under the 
provisions of the Public Procurement Regulations issued under The Exchequer and Audit Act 
Cap 412 of the Laws of Kenya.

37. Settlement Of Disputes

37.1 In case any dispute or difference shall arise between the Employer or the Project Manager 
on his behalf and the Contractor, either during the progress or after the completion or termination
of the Works, such dispute shall be notified in writing by either party to the other with a request 
to submit it to arbitration and to concur in theappointment of an Arbitrator within thirty days of 
the notice. The dispute shall be referred to the arbitration and final decision of a person to be 
agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the following 
professional institutions;

(i) Architectural Association of Kenya
(ii) Institute of Quantity Surveyors of Kenya
(iii) Association of Consulting Engineers of Kenya
(iv) Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the aggrieved party shall 
take precedence over all other institutions.

37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 
whatsoever nature arising thereunder or in connection therewith, including any matter or thing 
left by this, Contract to the discretion of the Project Manager, or the withholding by the Project 
Manager of any certificate to which the Contractor mayclaim to be entitled to or the 
measurement and valuation referred to in clause 23.0 of these conditions, or the rights and 
liabilities of the parties subsequent to the termination of Contract.

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or difference 
where notice of a dispute or difference has not been given by the applying party within ninety 
days of the occurrence or discovery of the matter or issue giving rise to the dispute.

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 
difference shall not commence unless an attempt has in the first instance been made by the 
parties to settle such dispute or difference amicably with or without the assistance of thirdparties.
Proof of such attempt shall be required.
37.5 Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of the 
Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the said person ceasing to act.
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37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by these 
Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance with 
these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks or war damage.

37.6 All other matters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless the 
Employer and the Contractor agree otherwise in writing.

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct
such measurements, computations, tests or valuations as may in his opinion be desirable in order 
to determine the rights of the parties and assess and award any sums which ought to have been 
the subject of or included in any certificate.

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 
up, review and revise any certificate, opinion, decision, requirement or notice and to determine 
all matters in dispute which shall be submitted to him in the same manner as if no such 
certificate, opinion, decision requirement or notice had beengiven.

37.9 The award of such Arbitrator shall be final and binding upon theparties.
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT
THE EMPLOYER IS
Name: _________________________________________________________________
Address: ______________________________________________________________
Name of Authorised Representative: _________________________________________

Telephone: _______________________

Facsimile: ________________________

The Project Manager is
Name: ________________________________________________________________
Address: _______________________________________________________________
Telephone: _______________________
Facsimile: ________________________
The name (and identification number) of the Contract is _________________________
_______________________________________________________________________
The Works consist of______________________________________________________
_______________________________________________________________________
The Start Date shall be ___________________________________________________
The Intended Completion Date for the whole of the Works shall 
be________________________________________________________________
The following documents also form part of the 
Contract:___________________________________________________
_______________________________________________________________________
The Contractor shall submit a revised program for the Works within ________ days
of delivery of the Letter of Acceptance.
The Site Possession Date shall be __________________________________________
The Site is located at __________________________________________________ 
and is defined in drawings nos.______________________________________________
______________________________________________________________________________
___
The Defects Liability period is ________________________ days.
Other Contractors, utilities etc., to be engaged by the Employer on the Site
Include those for the execution of ;
1.____________________________________________
2.______________________________________________
3._____________________________________________
4._____________________________________________

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of the 
Contractor’s faulty design is____________________
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2. The minimum cover for loss or damage to Equipment is____________________
3. The minimum for insurance of other property is____________________________
4. The minimum cover for personal injury or death insurance
· For the Contractor’s employees is___________________________________
· And for other people is______________________________________________
The following events shall also be Compensation Events:
1. _____________________________________________________________________
2. ____________________________________________________________________
3. ____________________________________________________________________
4. _____________________________________________________________________
The period between Program updates is ________________ days.
The amount to be withheld for late submission of an updated Program is ________
_______________________________________________________________________
The proportion of payments retained is 10% percent.
The Price Adjustment Clause _____________________________ (shall/shall not) apply
The liquidated damages for the whole of the Works is Kshs. 1000 (per day)
The Performance Security shall be for the following minimum amounts equivalent
as a percentage of the Contract Price2% percent
The Completion Period for the Works is 4 Months after Signing of the contract.
Currency to be strictly in Kenya Shillings
The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach].
Advance Payment shall not apply.
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SECTION V - SPECIFICATIONS
Notes for preparing Specifications
1.0 Specifications must be drafted to present a clear and precise statement of the required 
standards of materials, and workmanship for tenderers to respond realisticallyand competitively 
to the requirements of the Employer and ensure responsiveness of tenders. The Specifications 
should require that all materials, plant, and othersupplies to be permanently incorporated in the 
Works be new, unused, of the most recent or current models, and incorporating all recent 
improvements in design andmaterials unless provided otherwise in the Contract. Where the 
Contractor is responsible for the design of any part of the permanent Works, the extent of his 
obligations must be stated.

2.0 Specifications from previous similar projects are useful and may not be necessary to re-write 
specifications for every Works Contract.

3.0 There are considerable advantages in standardizing General Specifications for repetitive 
Works in recognized public sectors, such as highways, urban housing,irrigation and water supply.
The General Specifications should cover all classes of workmanship, materials and equipment 
commonly involved in constructions, althoughnot necessarily to be used in a particular works 
contract. Deletions or addenda should then adapt the General Specifications to the particular 
Works.

4.0 Care must be taken in drafting Specifications to ensure they are not restrictive. In the 
Specifications of standards for materials, plant and workmanship, existing Kenya
Standards should be used as much as possible; otherwise recognized international standards may 
also be used.

5.0 The Employer should decide whether technical solutions to specified parts of the Works are 
to be permitted. Alternatives are appropriate in cases where obvious (andpotentially less costly) 
alternatives are possible to the technical solutions indicated in tender documents for certain 
elements of the Works, taking into considerationthe comparative specialized advantage of 
potential tenderers. The Employer should provide a description of the selected parts of the Works
with appropriate reference toDrawings, Specifications, Bills of Quantities, and Design or 
Performance criteria, stating that the alternativesolutions shall be at least structurally and 
functionally equivalent to the basic design parameters and Specifications. Such alternative 
solutions shall be accompanied by allinformation necessary for a complete evaluation by the 
Employer, including drawings, design calculations, technical specifications, breakdown of 
prices, proposedconstruction methodology, and other relevant details. Technical alternatives 
permitted in this manner shall be considered by the Employer each on its own merits 
andindependently of whether the tenderer has priced the item as described in the Employer’s 
design included with the tender documents.
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EVALUATION AND COMPARISON OF TENDERS 

Evaluation and comparison of Tenders: the following evaluation 
criteria shall be applied not withstanding any other requirement in 
the tender documents. 
a) Mandatory requirements(MR) 

The following requirements must be met by the tenderer 

PRELIMINARY EVALUATION CRITERIA

S/No REQUIREMENTS Score 
Mandatory

B1 B2 B3 B4 B5 B6

1 Certificate of registration/ incorporation Mandatory 
(Yes/No)

2 Copy of the current tax compliance 
certificate

Mandatory 
(Yes/No)

3 Certificate of Registration with National 
Construction Authority ( for construction 
projects)

Mandatory 
(Yes/No)

4 Dully filled confidential business 
questionnaire

Mandatory 
(Yes/No)

6 Form of tender duly filled, signed and 
stamped

Mandatory 
(Yes/No)

7 Should be registered with relevant 
professional bodies

Mandatory 
(Yes/No)

KEY
Bidder 1: B1
Bidder 2: B2
Bidder 3: B3
Bidder 4: B4
Bidder 5: B5
TECHNICAL EVALUATION CRITERIA SUMMARY
No. REQUIREMENTS Score 

card     
(70 
Marks)

B1 B2 B3 B4 B5

1. Certificate of Registration with National 
Construction Authority ( for construction projects)

10 Marks

2. Should be registered with relevant professional 
bodies

10 Marks 

3. Valid Single business permit 10 Marks

4. Submission of Original and Copy of tender 
document

10 Marks

Personnel

5. Contract manager (fore Man) with at least five 
years’ experience in works of an equivalent nature 
and volume, including no less than three years as 

10 Marks
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Manager

Prior Experience with recommendation or 
reference letters  from clients (attach)

6. Annual volume of construction work of at least 2.5 
times the estimated annual cash flow for the 
Contract

10 Marks

7. experience as main contractor in the construction 
of at least two works of a nature and complexity 
equivalent to the Works over the last 10 years (to 
comply with this requirement, works cited should be
at least 70 percent complete

10 Marks

Bidder 6: B6

Yes: Responsive
No: Non responsive

NB: At this stage, the tender’s submission will either be responsive or 
non-responsive. The non-responsive submission will be eliminated 
from the entire evaluation process and will not be considered further.

b) Technical evaluation scores 

This section (Technical Evaluation) will be marked out of 70 
and will be determine the technical scores (TS) 

b) Financial evaluation scores 

This section (Technical Evaluation) will be marked out of 30 
and will be determine the technical scores (TS)  

FINANCIAL EVALUATION CRITERIA SUMMARY

No. REQUIREMENTS Score 
card     
( 30 
marks)

B1 B2 B3 B4 B5 B6

1 Confirmation of and considering schedule of 
Requirements and Prices duly completed and 
signed

10 marks

2 Audited report 5 marks

3 Correction of arithmetical errors 5 marks

4 Bank statement 5 marks

5 liquid assets and/or credit facilities, net of other 
contractual commitments and exclusive of any 
advance payments which may be made under 
the Contract, of no less than 4 months of the 
estimated payment flow under this Contract

5 marks
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COMBINED TECHNICAL AND FINANCIAL SCORES

BIDDER NO. SCORES (TECHNICAL+ 
FINANCIAL)

RANK

B1
B2
B3
B4
B5
B6

NB: The following shall be part of the evaluations

 The award of this tender will be based on lot basis
 If a bidder win for one tender will not be considered in other LOTs
 The successful bidder will be expected to complete the work within 4 (four) months from the 

date of signing the contract. Please indicate your commitment in writing.
 Bidders are advised to quote only for one LOT.

SECTION VI - DRAWINGS
Note 1. A list of drawings should be inserted here where appilacable. 

2. The actual drawings including Site plans should be annexed in a
separate booklet
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SECTION VII - BILL OF QUANTITIES
Notes for preparing Bills of Quantities

1.0 The objectives of the Bills of Quantities are;

(a) To provide sufficient information on the quantities of Works to be performed to enable 
tenders to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 
periodic valuation of Works executed. In order to attain these objectives, Works should be 
itemized in the Bill of Quantities in sufficient detail to distinguish between the
different classes of Works, or between Works of the same nature carried out in different locations
or in other circumstances which may give rise to different considerations of cost. Consistent with
these requirements, the layout and content of the Bill of Quantities should be as simple and brief 
as possible.

2.0 The Bills of Quantities should be divided generally into the following sections:

(a) Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and should state the 
methods of measurement which have been adopted in the preparation of the Bill of Quantities 
and which are to be used for the measurement of any part of the Works.
The number of preliminary items to be priced by the tenderer should
be limited to tangible items such as site office and other temporary works, otherwise items such 
as security for the Works which are primarily part of the Contractor’s obligations should be 
included in the Contractor’s rates.

(b) Work Items

(i) The items in the Bills of Quantities should be grouped into sections to distinguish between 
those parts of the Works which by nature, location, access, timing, or any other special 
characteristics may give rise to different methods of construction, or phasing of the Works, or 
considerations of cost. General items common to all parts of the Works may be grouped as a 
separate section in the Bill of Quantities.

(ii) Quantities should be computed net from the Drawings, unless directed otherwise in the 
Contract, and no allowance should be made for bulking, shrinkage or waste. Quantities should be
rounded up or down where appropriate.

(i) The commencing surface should be identified in the description of each item for Work 
involving excavation,boring or drilling, for which the commencing surface isnot also the original
surface. The excavated surface should be identified in the description of each item for Work 
involving excavation for which the excavatedsurface is not also the final surface. The depths of 
Work should be measured from the commencing surface to the excavated surface, as defined.
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(c) Daywork Schedule

A Daywork Schedule should be included if the probability of unforeseen work, outside the items 
included in the Bill of Quantities, is relatively high. To facilitate checking by the Employer of the
realism of rates quoted by the tenderers, the Daywork Schedule should normally comprise:

(i) a list of the various classes of labour, and materials for which basic Day work rates or prices 
are to be inserted by the tenderer, together with a statement of the conditionsunder which the 
Contractor will be paid forWork executed on a Day work basis; and

(ii) a percentage to be entered by the tenderer against each basic Day work Subtotal amount for 
labour, materials and plant representing the Contractor’s profit, overheads, supervision and other 
charges.

(d) Provisional Quantities and Sums

(i) Provision for quantity contingencies in any particular item or class of Work with a high 
expectation of quantity overrun should be made by entering specific “Provisional Quantities” or 
“Provisional Items” in the Bill of Quantities, and not by increasing the quantities for that item or 
class of Work beyond those of the Worknormally expected to be required. To the extent not 
covered above, a general provision for physical contingencies (quantity overruns) should be 
made by including a “Provisional Sum” in the Summary of the Bill of Quantities. Similarly, a 
contingency allowance for possible price increases should be provided as a “Provisional Sum” in
the Summary of the Bill of Quantities. The inclusion of such provisional sums oftenfacilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the 
future need arises.

(ii) Provisional sums to cover specialized works normallycarried out by Nominated Sub 
Contractors should be avoided and instead Bills of Quantities of the specialized Works should be 
included as a section of the main Bills of Quantities to be priced by the Main Contractor. The 
Main Contractor should be required to indicate the name (s) ofthe specialized firms he proposes 
to engage to carry out the specialized Works as his approved domestic sub-contractors. Only 
provisional sums to cover specialized Works by statutory authorities should be included in the 
Bills of Quantities.

(e) Summary

The Summary should contain a tabulation of the separateparts of the Bills of Quantities carried 
forward, with provisional sums for Daywork, for physical (quantity)contingencies, and for price 
contingencies (upward price adjustment) where applicable.
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BILL No. 1

PRELIMINARIES
   

BILLS OF QUANTITIES FOR THE PROPOSED KUBI DISPENSARY –
MANDERA NORTH SUB-COUNTY

TABLE OF CONTENTS

ITEM NO PAGE NO.

1. Contents Page ------------------------------------------------------------            i

2. Signature page and Notes --------------------------------------------------- ii

SECTION ONE: - STANDARD TENDER DOCUMENTS

3. Form of contract -------------------------------------------------------------            FC/01

4. Appendix to Conditions of Contract ---------------------------------ACC/01 – ACC/02

5. Standard Forms ----------------------------------------------------------STD/01 – STD/14

SECTION TWO: - PRELIMINARIES

6. Particular Preliminaries -------------------------------------------------------   P/1 – PP/6

7. General Preliminaries ------------------------------------------------------- GP/1 – GP/13

8. Preambles and Pricing Notes ----------------------------------------------  PN/1 – PN/3

SECTION THREE:  BILLS OF QUANTITIES

9.  Dispensary ---------------------------------------------------- DB/01 – DB/13

10. Toilet blocks ---------------------------------------------------- LT/01-03

11. Plumbing and drainage ---------------------------------------------------- DPW/01-03

12. P.C. and Provisional Sums ----------------------------------------------   PC/01

13. Grand / Main Summary   -------------------------------------------------     GS/01

                                                                   (i)
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BILLS OF QUANTITIES FOR THE PROPOSED KUBI DISPENSARY – 
MANDERA NORTH SUB-COUNTY

Supplied As Part Of The Contract For The Proposed The Proposed Kubi 
Dispensary – Mandera North Sub-County.

Issued by: -

County Executive Officer,
Ministry of Health Services,
Mandera County Government,
P. O. Box 13-70300,
MANDERA

The  contract  for  the  above-mentioned  works  entered  into  this  …………  day  of
……………..…………… 2016 by undersigned refers to these Bills of Quantities and the
Ministry of Public works General Specification dated March, 1976 (together with any
amendments issued thereto) shall be read and construed as part of the said contract.

…………………………………… ……………………………………...
CONTRACTOR                                          CEC – HEALTH SERVICES
    MANDERA COUNTY GOVERNMENT
Date:  …………………………             Date:  …………………………….

SPECIAL NOTES

The contractor is required to check the numbers of the pages of these Bills of Quantities
and should he find any missing or in duplicate or figures indistinct he must inform the
SCWO - Public Works, Mandera North Sub County at once and have the same rectified.

Should the contractor be in doubt about the precise meaning of any item or figure for
any reason whatsoever, he must inform the SCWO- Public Works, Mandera North Sub
County in order that the correct meaning may be decided before the date for submission
of tenders.

No liability will  be admitted nor claim allowed in respect of errors in the Contractor’s
Tender due to mistakes in the specifications, which should have been rectified in the
manner, described above.

SIGNATURE PAGE AND NOTES                     

                                                                     Ii
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FORM OF CONTRACT

The  form  of  contract  shall  be  as  stipulated  in  the  Republic  of  Kenya’s  Standard
Tendering  Document  for  procurement  of  Building  and  associated  Civil  Engineering
works (December 2009  Edition).

The tenderer is adviced to first read and understand this document especially the first
two sections i.e. instructions to tenderers and the conditions of contract before pricing
these Bills.

A copy of the document is available at the Department of Public Works, P.O. Box 49 -
MANDERA 
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APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name: MANDERA COUNTY GOVERNMENT
Address: P.O. BOX 13-70300, MANDERA

Name of Authorized Representative: COUNTY EXECUTIVE  OFFICER -  HEALTH,
 P.O Box 13-70300, MANDERA.

E-mail:/Fax/Tel : ………………………………………………………………………

Name of Alternative Representative: Chief Officer - HEALTH,
 P.O Box 13-70300, MANDERA.

E-mail:/Fax/Tel : ....................................................

The Project Manager Is:        SCWO – MANDERA 
Address: P.O. BOX 49, MANDERA
Telephone: 0721 579 273
E-mail: mdrpublicworks@gmail.com

The name (and identification number) of the Contract is Proposed Kubi Dispensary –
Mandera North Sub County.

The works consist of: Construction of 6-Roomed Dispensary.

The Start Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be 24 weeks from the
commencement date as agreed with the Project Manager-------------------

The following documents also form part of the Contract:

AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT

The Contractor shall submit a revised program for the Works within SEVEN (7) days of
delivery of the Letter of Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at Kubi Dispensary- Mandera North Sub County.

 The Defects Liability period is 180 days
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The minimum insurance covers shall be; “ALL RISKS INSURANCE”

The following events shall also be Compensation Events:

1. NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF CONTRACT

2. ______________________________________________________________
3. ______________________________________________________________
4. ______________________________________________________________

The period between Program updates is 15 days.

The  amount  to  be  withheld  for  late  submission  of  an  updated  Program  is  FULL
CERTIFICATE

The proportion of payments retained is 10% percent.

The Price Adjustment Clause SHALL NOT apply

The liquidated damages for the whole of the Works is Kshs.1,000.00 (per week)

The Performance Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price 5 percent (%)

The Completion Period for the Works is 24 Weeks.

The rate of exchange for calculation of foreign currency payments is not applicable

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor
to attach].

Advance Payment SHALL NOT be granted. 

Prices for V.A.T should be included in the Contractor's Rates in the Bills of Quantities
where applicable. 

The  Bidder  should  submit   ONE (1  NO.)  ORIGINAL  AND  A COPY of  the  Bills  of
Quantities as indicated in Clause 4.1 of the Instruction to Tenderers.
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STANDARD FORMS

(i) Form of Tender

(ii) Form of Agreement

(iii) Form of Tender Security

(iv) Performance Bank Guarantee

(v) Qualification Information

(vi) Tender Questionnaire

(vii) Confidential Business Questionnaire

(viii) Details of Sub-Contractors

SF/01
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FORM OF TENDER

TO:  ____________________________________________[Name of Employer) 

____________[Date]_______________________________   [Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills
of Quantities for the execution of the above named Works, we, the undersigned
offer  to  construct,  install  and  complete  such  Works  and  remedy any defects
therein  for  the  sum  of  Kshs._____________________________[Amount  in
figures]  Kenya
Shillings_________________________________________________________
______________________________________[Amount in words]

2.  We undertake, if our tender is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Project Manager’s notice to commence,
and to complete the whole of the Works comprised in the Contract within the time
stated in the Appendix to Conditions of Contract.

3.   We agree to abide by this tender until ___________________[Insert date], and it
shall remain binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this  tender together
with your written acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may 
receive.

Dated this ___________________day of _______20________________

Signature __________________in the capacity of___________________

duly authorized to sign tenders for and on behalf of 

__________________________________________[Name of Contractor] 

of_______________________________________[Address of Contractor]

Witness; Name______________________________________ 

 Address______________________________
Signature___________________________________    
Date______________________________________    
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FORM OF AGREEMENT

THIS AGREEMENT, made the _______________day of ________ 20 ______ 

between_______________________________________________of [or whose 
registered office is situated at]________________________________________
(Hereinafter called “the Employer”) of the one part AND

________________________________________________________________of [or 
whose registered office is situated at]______________________________
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes
________________________________________________________________

(Name and identification number of Contract)  (Hereinafter called “the Works”) located
at______________________________ [Place/location of the Works] and 

the Employer has accepted the tender submitted by the Contractor for the execution
and completion of such Works and the remedying of any defects therein for the Contract
Price of Kshs____________________________________________[Amount in figures],

Kenya Shillings_________________________________________________
_________________________________________________[Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents shall be deemed to form and shall be read and 
construed as part of this Agreement i.e.

(i) Letter of Acceptance

(ii) Form of Tender 

(iii) Conditions of Contract Part I

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract

(v) Specifications

(vi) Drawings

(vii) Priced Bills of Quantities
SF/03
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3. In consideration of the payments to be made by the Employer to the Contractor
as   hereinafter mentioned, the Contractor hereby covenants with the Employer
to execute and complete the Works and remedy any defects therein in conformity
in all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution    and completion of the Works and the remedying of defects therein,
the  Contract  Price  or  such  other  sum  as  may  become  payable  under  the
provisions of  the  Contract  at  the times and in  the  manner prescribed by the
Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written.

The common Seal of _______________________________________________

Was hereunto affixed in the presence of ________________________________

Signed Sealed, and Delivered by the said ______________________________

Binding Signature of Employer _______________________________________

Binding Signature of Contractor _______________________________________

In the presence of:-

 (i) Name_______________________________________

Address____________________________________

Signature___________________________________

[ii] Name _______________________________________

Address____________________________________

Signature___________________________________
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FORM OF TENDER SECURITY
WHEREAS ………………………………………........................................................ 
(Hereinafter 

called “the Tenderer”)  has submitted his tender dated ……………… for the construction

of…....………………………………………………………...........

(Name Of Contract)

KNOW ALL PEOPLE by these presents that WE ……………………......................

having our registered office at …………..................................................................

(hereinafter called “the Bank”), are bound unto……………………………................

(hereinafter called “the Employer”) in the sum of Kshs… ……………………..........

for which payment well and truly to be made to the said Employer, the Bank binds itself, 
its successors and assigns by these presents  sealed with the Common Seal of the said
Bank this ……....Day of ………....................20…………

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of 
tender validity specified in the instructions to tenderers 
Or

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance with the 
Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by him 
is due to him, owing to the occurrence of one or both of the two conditions, 
specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the 
period of tender validity, and any demand in respect thereof should reach the 
Bank not later than the said date.

___________________________ ______________________________
[Date [ [signature Of Bank)

          
 __________________________ ______________________________

[Witness] [Seal]
                                                              SF/05
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PERFORMANCE BANK GUARANTEE

To:  _____________________________________________(Name of Employer)    
___________(Date)______________________________(Address of Employer)

Dear Sir,

WHEREAS ______________________(hereinafter called “the Contractor”) has 
undertaken, in pursuance of Contract No. _____________ dated _________ to execute
_________________________________(hereinafter called “the works’)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognised bank for the sum specified
therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you,
on  behalf  of  the  Contractor,  up  to  a  total  of  Kshs.
___________________________________________ (amount of Guarantee in figures)
Kenya Shillings________________________________________________________

 (amount of Guarantee in words), and we undertake to pay you, upon your first written
demand and without cavil  or argument,  any sum or sums within the limits of Kenya
Shillings _________________________ (amount of Guarantee in words) as aforesaid
without your needing to prove or to show grounds or reasons for your demand for the
sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand.

We further agree that  no change, addition or other modification of  the terms of the
Contract the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from
any liability under this Guarantee, and we hereby waive notice of any change, addition,
or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.
 
 
SIGNATURE AND SEAL OF THE GUARANTOR ________________________

  Name of Bank ___________________________________________________
   

   Address ________________________________________________________
  

   Date __________________________________________________________  
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QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate)

Place of registration:_____________________________________

Principal place of business ________________________________

Power of attorney of signatory of tender  ____________________

1.2 Total annual volume of construction work performed in the last five years

Year Volume

Currency                 Value

1.3 Work performed as Main Contractor on works of a similar nature and 
volume over the last five years.  Also list details of work under way or 
committed, including expected completion date.

Project name Name of client  Type of workValue of  
and contact          performed and Contract
person year of

completion

1.4 Major  items  of  Contractor’s  Equipment  proposed  for  carrying  out  the
Works.  List all information requested below.  Refer also to Clause 1.7 (c)
of the Instructions to Tenderers.

SF/07

Proposed Kubi Dispensary



Item of
Equipment     

Description,
Make and age
(years)

Condition(new,
good, poor) and 
number available

Owned, leased 
(from whom?), 
or to be 
purchased (from
whom?)

1.5 Qualifications  and  experience  of  key  personnel  proposed  for
administration and execution of the Contract.  Attach biographical data.
Refer also to clause 1.5 (e) of the Instructions to Tenderers and Clause
9.1 of the Conditions of Contract.

Position Name Years of 
experience 
(general)

Years of experience
in proposed 
position

1.6 Proposed subcontracts and firms involved.  Refer to Clause 7.1 of the 
Conditions of Contract.

Sections of the 
Works

Value of 
Subcontract

Subcontractor 
(name and 
address)

Experience in 
similar work
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1.7 Financial reports for the last five years:  balance sheets, profit and loss 
statements, auditor’s reports, etc.  List below and attach copies.

___________________________________________________________
___________________________________________________________
__

1.8 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents.

_____________________________________________________
_____________________________________________________
_____________________________________________

1.9 Name, address and telephone, telex and facsimile numbers of banks that 
may provide reference if contacted by the Employer.

_____________________________________________________
_____________________________________________________

1.10 Statement of compliance with the requirements of Clause 1.2 of the 
Instructions to Tenderers.

_____________________________________________________
_____________________________________________________
_____________________________________________________
_____________________________________________________
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2 Joint Ventures

2.4 The  information  listed  in  1.1  –  1.10  above  shall  be  provided for  each
partner of the joint venture.

2.5 Attach the power of attorney of the signatory(ies) of the tender authorizing
signature of the tender on behalf of the joint venture

2.6 Attach the Agreement among all partners of the joint venture ( and which
is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of
the Contract in accordance with the Contract terms;

b) one  of  the  partners  will  be  nominated  as  being  in  charge,
authorized to incur liabilities  and receive instructions for and on
behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract,  including payment,  shall  be
done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.

1. Full names of tenderer

………………………………………………………………………………………

2. Full address of tenderer to which tender correspondence is to be sent (unless an 
agent has been appointed below)

………………………………………………………………………………………

3. Telephone number (s) of tenderer

………………………………………………………………………………………

4. Telex address of tenderer

………………………………………………………………………………………

5. Name of tenderer’s representative to be contacted on matters of the tender 
during the tender period

………………………………………………………………………………………

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is
essential if the tenderer does not have his registered address in Kenya (name,
address, telephone, telex)

………………………………………………………………………………………

………………………………………………………………………………………

Signature of Tenderer...................................................................................

Make copy and deliver to :______________________________________

___________________________________________________________
( Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b)
or 2 (c) and 2(d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 – General

Business Name ………………………………………………………………………

Location of business premises;          Country/Town……………………….

Plot No……………………………………… Street/Road …………………………

Postal Address……………………………… Tel No………………………………..

Nature of Business…………………………………………………………………..

Current Trade License No…………………… ............Expiring date…………………

Maximum value of business which you can handle at any time: Kenya 

Shillings………………………..........................................................................

Name of your bankers………………………………………………………………

Branch…………………………………………………………………………………

Part 2 (a) – Sole Proprietor

Your name in full…………………………………… Age…………………………

Nationality………………………………… Country of Origin…………………

Citizenship details …………………………………………………………………

Part 2 (b) – Partnership 

Give details of partners as follows:
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Name in full     Nationality     Citizenship Details        Shares

1 ……………………………………………………………………………………

2 ……………………………………………………………………………………

3. ……………………………………………………………………………………

Part 2(c) – Registered Company:

Private or public………………………………………………………………

State the nominal and issued capital of the company-

Nominal Kshs…………………………………………………………………

Issued Kshs……………………………………………………………………

Give details of all the directors as follows:

Name in full .   Nationality.Citizenship Details*.Shares.

      1.………………………………………………………………………………………

2.………………………………………………………………………………………

3.………………………………………………………………………………………

4.………………………………………………………………………………………

Part 2 (d) – Interest in the Firm:

Is there any person/persons in……………………………….. (Name of Employer) who
has interest in this firm? Yes/No……………………….

……………… (Delete as necessary).

I certify that the above information is correct.

…………………………… …………………………… …………………..

(Title) (Signature) (Date)

 Attach proof of citizenship
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must
give below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.  

(1) Portion of Works to be sublet…………………………………………..

1
2      [i)      Full name of Sub-contractor

and address of head office: ………………………………

………………………………

(ii) Sub-contractor’s experience
of similar works carried out ...........................................

in the last 3 years with ..........................................

Contract value……………………………………………………
                                                                                               

           

(2) Portion of Works to sublet: ………………………………

(i) Full name of sub-contractor 

and address of head office: ………………………………

………………………………

………………………………

(ii) Sub-contractor’s experience
of similar works carried out

in the last 3 years with

contract value:             ……………………………

_______________________                
_______________________

[Signature of Tenderer)      Date                        
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BILL NO. 01: PARTICULAR PRELIMINARIES

ITE
M

DESCRIPTION Kshs. Ct
s

         

      
B

   

C

     

      
E

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in
the  tenderer’s  priced  Bills  of  Quantities.  The  contractor  is
advised  to  read  and  understand  all  the  necessary
preliminary items.  

DESCRIPTION OF THE WORKS

The works to be carried out under this Contract are: - 
Construction of the Proposed Kubi Dispensary – Mandera 
North Sub County.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall
generally  take  precedence.  However,  such  discrepancies
between any contract documents shall immediately be referred
to the PROJECT MANAGER in accordance with Clause 22 of
the Conditions of Contract.   The discrepancies shall then be
treated as a  variation and be dealt  with  in  accordance with
Clause 22 of the said Conditions.

LOCATION OF SITE

The site is located at Kubi –Mandera North Sub County. The 
Contractor is advised to visit the site, to familiarize with the 
nature and position of the site. No claims arising from the 
Contractor’s failure to do so will be entertained.

P.C. AND PROVISIONAL SUM

     The allowances given for the above is for full contract.

Carried to Collection page PP/7
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ITE
M

DESCRIPTION Kshs. Ct
s

         

      
B

   

C

     

      
E

CLEARING AWAY 

The Contractor shall remove all  temporary works, rubbish,
debris  and  surplus  materials  from  the  site  as  they
accumulate and upon completion of the works, remove and
clear away all  plant, equipment, rubbish, unused materials
and  stains  and  leave  in  a  clean  and  tidy  state  to  the
reasonable satisfaction of the Project Manager.

The  whole  of  the  works  shall  be  delivered  up  clean,
complete and in perfect condition in every respect to the
satisfaction of the Project Manager.

CLAIMS

                It shall be a condition of this contract that upon it becoming
reasonably apparent to the Contractor that he has incurred
losses and/or expenses due to any of the contract conditions,
or  by any other  reason whatsoever, he shall  present  such
claim or intent to claim notice to the PROJECT MANAGER
within  the contract  period.   No claims shall  be entertained
upon the expiry of the said contract period.

 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS

                The Contractor is notified that these works are to be carried
out on a restricted site where the office is going on with its
normal activities. 

                The Contractor is instructed to take reasonable care in the
execution of the works as to prevent accidents, damage or
loss and disruption of normal activities being carried out by
the  client..   The  Contractor  shall  allow  in  his  rates  any
expense he deems necessary by taking such care within the
site. Noise should be minimised and any other kind 

                  of disruptions.

Carried to Collection page PP/7
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ITE
M

DESCRIPTION Kshs. Ct
s

         

      
B

   

C

     

      
E

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he 
may encounter in the course of execution of the works. 

SIGNBOARD

     Allow for providing, erecting, maintaining throughout the course of 
the Contract and afterwards clearing away a signboard as designed, 
specified and approved by the Project Manager. 

LABOUR CAMPS

      The Contractor shall not be allowed to house labour on site.  Allow 
for   transporting workers to and from the site during the tenure of the 
contract.

MATERIALS FROM DEMOLITIONS

           Any materials arising from demolitions and not re-used shall
become the property of the client.  The Contractor shall  allow in his
rates the cost of  transporting the demolished materials as directed by
the PROJECT  MANAGER.

PRICING RATES

           The tenderer shall include for all costs in executing the whole of
the works,  including transport from stores, fixing, all to comply with the
           said Conditions of Contract. 

TENDER SECURITY

           The tenderer must provide a tender security of 2% in form of 
Banker  cheque or an approved Bank guarantee.

Carried to Collection page PP/7
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ITE
M

DESCRIPTION Kshs. Ct
s

         

      
B

   

C

     

      
E

SECURITY

The Contractor shall allow for providing adequate security 
for the works and the workers in the course of execution of 
this contract.  No claim will be entertained from the 
Contractor for not maintaining adequate security for both the
works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and 
should be completed within the period stated in these 
Particular Preliminaries.

The Contractor shall allow in his rates for any costs he 
deems that he/she may incur by having to complete the 
works within the stipulated contract period.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to
ascertain from the relevant authority the exact position, 
depth and level of all existing services in the area and 
he/she shall make whatever provisions may be required by 
the authorities concerned for the support, maintenance and 
protection of such services.

TRANSPORT

The contractor shall provide when  required for site trips only 
a vehicle to comfortably seat at least four (4) persons 
including maintained license,

.  
FIRM PRICE CONTRACT

Unless otherwise stated, this is a firm (fixed) price contract.  
The contractor must allow for price changes during the 
contract period. 
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PP/4
ITE
M

DESCRIPTION Kshs. Ct
s

         

      
B

   

C

     

      
E

PERFORMANCE BOND

A  bond  of  5%  of  the  contract  sum  will  be  required  in
accordance with  clause 6.00 on award  of  contract  of  the
Instructions to Tenderer’s. No payment on account for the
works executed will be made to the contractor until he has
submitted  the  Performance  Bond  to  the  Project  Manager
duly signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the 
Instruction to Tenderer’s Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as 
specified above  must be delivered in the addressed 
envelope which should be properly  sealed and deposited at 
the offices as specified in the letter accompanying these 
documents.

Tenders will be opened at the time specified in the letter     
 accompanying  these Tender Documents or as indicated in 
the     
advertisement. Tenders  delivered/received later than the 
above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the
Finance Act part 3 Section 21(b) operative from 1st September,
1993 which requires payment of VAT on all contracts. 

 However  the  contractor  shall  make provision  for  this  in  the
individual rates as it will NOT be separately provided for in this
document.

Carried to Collection page PP/7
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Ite
DESCRIPTION Kshs.

A

B

C

D

E

F

G

H

J

K

PARTICULARS OF INSERTIONS TO BE MADE 
IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the 
Contract Agreement: -

Period of Final Measurement     Months From Practical completion

Defects Liability Period    6 Months from practical completion

Date for Possession To be agreed with the Project Manager

Date for Completion To be agreed with the Project Manager

Liquidated and Ascertained                    At the rate of Kshs.1,000.00 
per week or part thereof

Prime cost sums for which the ……………………………………

The Contractor desires to tender……………………………………
                                                                      

………………………………

Period of Interim Certificates            Monthly 

Period of Honouring Certificates 30 days

Percentage of Certified Value Retained 10%

Limit of Retention Fund            10 %

Carried to Collection
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ITEM DESCRIPTION Qty Unit Rate AMOUNT

         

   

   
A

B

C

D

E

F

G

      

1) SPECIAL PRELIMINARIES

Treasury circular No.5 of May 1974,instruction No.8 
requires the Client Department responsible for the 
development project component (i.e. equipment, vehicle 
etc)

The contractor to supply the following:-

Toner for HP Laser jet P2055d

Toner for Samsung SCX-4623Fx

Toner for HP Laser jet 500 color MFP 575(CE 400A-
403A)

Photocopy papers A4 80g/m2 (super white) as ‘Technis’ or 
other equal and approved.

Desk Calculator as “CASIO” DJ-120T 12 Digit with two 
way power.

A4 PVC Covers A4 (ream) in various colours (Blue) of 
0.15mm thickness.

Embossed covers A4(ream) in various colours

1

1

1

5

1

1

1

NO

NO

SET

NO

NO

NO

NO

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION Qty Unit Rate AMOUNT

         

   

  
A

B

C

D

E

F

2) SPECIAL PRELIMINARIES

Treasury circular No.5 of May 1974,instruction No.8 
requires the Client Department responsible for the 
development project component (i.e. equipment, 
vehicle etc)

The contractor to supply the following:-

MOBILE PHONE AIRTIME FOR OFFICERS
Provide mobile phone airtime worth Kshs. 2,000/= per
person per calendar month for 4No. Officers for the 
duration of contract.

Include a percentage sum for the contractor’s cost and 
profit for the above…….. 10%

LUNCH FOR THE PROJECT TEAM
Provide 2No lunches per person at the rate of Kshs 
1,000/= per fortnight (site inspection & site meetings) 
for 4No. design team members during the duration of 
the contract.

Include a percentage sum for the contractor’s cost and 
profit for the above…….. 10%

CLERK OF WORKS EXPENSES
Allow a sum of Kshs.  ……………………… for 
Clerk of Works expenses to be paid at the rate of 
Kshs. 1,000/= per day.

Include a percentage sum for the contractor’s cost and 
profit for the above…….. 10%

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION AMOUNT

1.

2.

3.

4.

5.

6.

7.

8.

SUMMARY OF PARTICULAR PRELIMINARIES

Total from page                   PP/1

Total from page                  PP/2

Total from page                  PP/3

Total from page                 PP/4

Total from page                 PP/5

Total from page                PP/6

Total from page                PP/7

Total from page                PP/8

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GP/13
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Item Description Kshs. Cts

A.

B.

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices shall be inserted against items of Preliminaries in the Contractor’s priced
bills of Quantities and Specification but not in the unit rates

ABBREVIATIONS

Throughout  the  Bills,  unites  of  measurement  and terms are  abbreviated and
shall be interpreted as follows: -

C.M.               Shall mean cubic metre

S.M                Shall mean square metre

L.M.               Shall mean linear metre

M.M               Shall mean Millimetre

Kg.                  Shall mean Kilogramme

No.                  Shall mean Number

Prs.                 Shall mean Pairs

B.S.                 Shall mean the British Standard Specification Published by
                        the British Standards Institution, 2 Park Street, London W.I.,
                        England.
Ditto               Shall mean the whole of the preceding description except as
                        qualified in the description in which it occurs.

m.s.                 Shall mean measured separately.

a.b.d                Shall mean as before described.

           

Total Carried to Collection
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Item Description Kshs. Ct
s

A.

B.

C.

D.

E.

F

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 
Attendance; Clause B19(a) of the Standard Method of Measurement is deleted
and the following clause is substituted: -

Attendance on nominated Sub-Contractors shall be given as an item in each case
shall be deemed to include: allowing use of standard scaffolding, mess rooms,
sanitary  accommodation  and  welfare  facilities;  provision  of  special  scaffolding
where necessary; providing space for office accommodation and for storage of
plant  and  materials;  providing  light  and  water  for  their  work:  clearing  away
rubbish; unloading checking and hoisting: providing electric power and removing
and replacing duct covers, pipe casings and the like necessary for the execution
and testing of Sub-Contractor’s work and being responsible for the accuracy of
the same.

Fix Only: -

“Fix Only” shall mean take delivery at nearest railway station (Unless otherwise
stated), pay all demurrage charges, load and transport to site where necessary,
unload, store, unpack, assemble as necessary, distribute to position, hoist and fix
only.

EMPLOYER

The “Employer” is MANDERA COUNTY GOVERMENT

The term “Employer” and “client” wherever used in the contract document shall be
synonymous

PROJECT MANAGER

The term “P.M.” wherever used in these Bills of Quantities shall be deemed to
imply the Project Manager as defined in Condition 1 of the Conditions of Contract
or such person or persons as may be duly authorised to represent him on behalf
of the Client.

ARCHITECT

The term “Architect” shall be deemed to mean “The P.M” as defined above whose
address unless otherwise notified is Department of Public Works, P.O. Box 49,
MANDERA.

QUANTITY SURVEYOR

The term “Quantity Surveyor” shall be deemed to mean “The P.M.” as defined
above whose address unless otherwise notified is Department of Public Works,
P.O. Box 49, MANDERA.
Total Carried to Collection
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Item Description Kshs. Ct
s

A.

B.

C.

D.

E.

F

ELECTRICAL ENGINEER

The term “Electrical engineer” shall be deemed to mean “The P.M.” as defined
above whose address unless otherwise notified is Department of Public Works.

MECHANICAL ENGINEER

The term “Mechanical Engineer” shall be deemed to mean “The P.M.” as defined
above whose address unless otherwise notified is Department of Public Works.

STRUCTURAL ENGINEER

The term “Structural Engineer” shall be deemed to mean “The P.M.” as defined
above whose address unless otherwise notified is Department of Public Works.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya’s Standard
Tender Document for Procurement of Building Works (2000 Edition). A copy of
which  is  available  at  the Department  of  Public  Works – MANDERA COUNTY
OFFICE.

CONDITIONS OF CONTRACT

These  are  numbered  from  1  –  37  and  are  contained  in  the  above  named
document. Particulars of insertions to be made in the Appendix to the Contract
Agreement  will  be  found  in  the  Particular  Preliminaries  part  of  these  Bills  of
quantities.

BOND

The Contractor shall find and submit on the Form of Tender and approved bank
and who will be willing to be bound to the client in an amount equal to five percent
(5%) of the Contract amount for the due performances of the Contract up to the
date of completion as certified by the PROJECT MANAGER and who will when
and if called upon, sign and Bond to that effect on the relevant standard form
included herein. (Without the addition of any limitations) on the same day as the
contract Agreement is signed, by the Government, the Contractor shall furnish
within seven days another Surety to the approval of the Government.

Total Carried to Collection
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Item Description Kshs. Ct
s

A.

B.

C.

D.

E. 

PLANTS, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works
except in so far as may be stated otherwise herein and except for such items
specifically  and  only  required  for  the  use  of  nominated  Sub-Contractors  as
described herein. No timber used for scaffolding, formwork or temporary works of
any kind shall be used afterwards in the permanent work.

TRANSPORT

Allow for transport of workmen, materials from stores, etc. to and from the site at
such hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP

All materials and workmanship used in the execution of the work shall be of the
best quality and description unless otherwise stated. The Contractor shall order
all  materials  to  be  obtained  from  overseas  immediately  after  the  Contract  is
signed and shall also order materials to be obtained from local sources as early
as necessary to ensure that they are onsite when required for use in the works.
The Bills of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED

The Contractor  will  be required to sign a receipt  for  all  articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having  received  them  in  good  order  and  condition,  and  will  thereafter  be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and /or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T., all at
the  Contractor’s  own  cost  and  expense,  to  the  satisfaction  of  the  PROJECT
MANAGER.

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather  proof  lock-up  sheds and  make good  damaged or  disturbed surfaces
upon completion to the satisfaction of the PROJECT MANAGER Nominated Sub-
contractors are to be made liable  for  the cost  of  any storage accommodation
provided especially for their use.

Carried to collection

Total Carried to Collection
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Item Description Kshs. Ct
s

A.

B.

C.

SAMPLES

The  Contractor  shall  furnish  at  his  own  cost  any  samples  of  materials  or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved  by  the  PROJECT  MANAGER  and  the  PROJECT  MANAGER,  may
reject  any materials  or  workmanship  not  in  his  opinion  to  be up to  approved
samples.  The  PROJECT  MANAGER  shall  arrange  for  the  testing  of  such
materials as he may at his discretion deem desirable,  but the testing shall  be
made at the expense of the Contractor and not at the expenses of the PROJECT
MANAGER.  The  Contractor  shall  pay  for  the  testing  in  accordance  with  the
current scale of testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples or materials for testing and the method of
making for identification shall be as laid down by the PROJECT MANAGER. The
Contractor shall allow in his tender for such samples and tests except those in
connection with nominated sub-contractor’s work.

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow  for  complying  with  all  Government  Acts,  Orders  and  Regulations  in
connection  with  the  employment  of  Labour  and  other  matters  related  to  the
execution of the works.  In particular the Contractor’s attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs arising
or  resulting  from  compliance  with  any  Act,  Order  or  Regulation  relating  to
Insurances, pensions and holidays for  workpeople or so the safety, health and
welfare of the workpeople.

The  Contractor  must  make  himself  fully  acquainted  with  current  Acts  and
Regulations,  including  Police  Regulations  regarding  the  movement,  housing,
security and control of labour, labour camps, passes for transport, etc. It is most
important  that  the  Contractor,  before  tendering,  shall  obtain  form the relevant
Authority the fullest information regarding all such regulations and/or restrictions
which may affect the organisation of the works, supply and control of labour, etc.,
and allow accordingly in his tender. No claim in respect of want of knowledge in
this connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor  shall  be  entirely  responsible  for  the  security  of  all  the  works
stores, materials,  plant, personnel, etc., both his own and sub-contractor’s and
must provide all necessary watching, lighting and other precautions as necessary
to ensure security against theft, loss or damage and protection of the public.

Carried to collection

Total Carried to Collection
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Item Description Kshs. Ct
s

A.

B.

C.

D.

E. 

PUBLIC AND PRIVATE ROADS

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from the consequent upon the execution
of the works to the satisfaction of the local and other competent authority and the
PROJECT MANAGER.

EXISTING PROPERTY

The  Contractor  shall  take  every  precaution  to  avoid  damage  to  all  existing
property including roads, cables, drains and other services and he will  be held
responsible for and shall make good all such damage arising from the execution
of  this  contract  at  his  own  expenses  to  the  satisfaction  of  the  PROJECT
MANAGER.

VISIT SITE AND EXAMINE DRAWINGS

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means of
access or any other matter which may affect his tender. No claim arising from his
failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS

Means of access to the Site shall be agreed with the PROJECT MANAGER prior
to  commencement  of  the  work  and  Contractor  must  allow  for  building  any
necessary temporary access roads.

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage
and for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER.

Total Carried to Collection
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Item Description Kshs. Ct
s

   A.

B.

C.

D.

E. 

OFFICE, ETC. FOR THE PROJECT MANAGER

The  Contractor  shall  provide,  erect  and  maintain  where  direct  on  site  and
afterwards  dismantle  the  site  office  of  the  type  noted  in  the  Particular
Preliminaries, complete the Furniture. He shall also provide a strong metal trunk
complete with strong hasp and staple fastening and tow keys. He shall provide,
erect and maintain a lock-up type water or bucket closet for the sole use of the
PROJECT  MANAGER  including  making  temporary  connections  to  the  drain
where applicable to the satisfaction of Government and Medical Officer of Health
and shall provide services of cleaner and pay all conservancy charges and keep
both office and closet in a clean and sanitary condition from commencement to
the completion of the works and dismantle and make good disturbed surfaces.
The office and closet shall  be completed before the Contractor is permitted to
commence the works. The Contractor shall make available on the Site as and
when  required  by  the  “PROJECT  MANAGER”  a  modern  and  accurate  level
together with leveling staff, ranging rods and 50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS
The Contractor shall provide t his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering
the water used. He must also provide temporary tanks and meters as required at
his  won  cost  and  clear  away  when  no  longer  required  and  make  good  on
completion to the entire satisfaction of the PROJECT MANAGER. The Contractor
shall pay all charges in connection herewith. No guarantee is given or implied that
sufficient water will  be available from mains and the Contractor must make his
own arrangements for augmenting this supply at his own cost. Nominated Sub-
Contractors are to be made liable for the cost of any water or electric current used
and for any installation provided especially for their own use.

SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the Contractor
to  the  satisfaction  of  the  Government  and  /or  Local  Authorities,  Labour
Department and the PROJECT MANAGER.

SUPERVISION AND WORKING HOURS
The works shall be executed under the direction and to the entire satisfaction in
all  respects of the PROJECT MANAGER who shall  at  all  times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and Sub-Contractors or other places where work is being prepared for
the contract.

PROVISIONAL SUMS
The term “Provisional Sum” wherever used in these Bills of Quantities shall have
the  meaning  stated  in  Section  A  item  A7(i)   of  the  Standard  Method  of
Measurement mentioned in Condition No. 16 of the conditions of Contract. Such
sums are net and no addition shall be made to them for profit.
Total Carried to Collection
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Item Description Kshs. cts

A.

B.

C.

PRIME COST (OR P.C. ) SUMS

The term “Prime  Costs  Sum”  or  “P.C.  Sum”  wherever  used  in  these  Bills  of
Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard
Method  of  Measurement  mentioned  in  Condition  No.  16  of  the  conditions  of
Contract. Persons of firms nominated by the PROJECT MANAGER to execute
work or to provide and fix materials or goods as stated in Condition No. 20 of the
Conditions of Contract are described herein as Nominated Sub-Contractors.

Persons of firms so nominated to supply goods or materials are described herein
as Nominated Suppliers.

PROGRESS CHART

The Contractor  shall  provide  within  two  weeks  of  Possession  of  Site  and  in
agreement with the PROJECT MANAGER a Progress Chart for the whole of the
works including the works of Nominated Sub-Contractors; one copy to be handed
to the PROJECT chart to be amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS

In the final account all  P.C. Sums shall  be deducted and the amount properly
expended upon the PROJECT MANAGER’S order in respect of each of  them
added  to  the  Contract  sum.  The  Contractor  shall  produce  to  the  PROJECT
MANAGER  such  quotations,  invoices  or  bills,  properly  receipted,  as  may  be
necessary to show the actual details of the sums paid by the Contractor. Items of
profit upon P.C. Sums shall be adjusted in the final account pro-rata to the amount
paid. Items of  “attendance” (as previously described) following P.C. Sums shall
be adjusted pro-rata to the physical extent of the work executed (not pro-rata to
the amount paid) and this shall apply event though the Contractor’s priced Bill
shows a percentage in the rate column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any
work  for  which  a  P.C.  Sum  is  included  in  these  Bill  of  Quantities  profit  and
attendance will  be allowed at  the same rate as it  would  be if  the work  were
executed by a Nominated Sub-Contractor.

Total Carried to Collection
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Item Description Kshs. cts

A.

B.

C.

D.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all Provisional Sums shall be deducted and the value of the
work  properly  executed  in  respect  of  them upon  the  PROJECT MANAGER’S
order added to the Contract Sum. Such work shall be valued as described for
Variations in Conditions No. 13 of the Conditions of Contract, but should any part
of the work be executed by a Nominated Sub-Contractor, the value of such work
or articles for the work be supplied by a Nominated Supplier, the value of such
work  or  articles  shall  be  treated  as  a  P.C.  Sum  and  profit  and  attendance
comparable to that  contained in the priced Bills  of  Quantities for similar  items
added.

NOMINATED SUB-CONTRACTORS

When  any  work  is  ordered  by  the  PROJECT MANAGER  to  be  executed  by
nominated  sub-contractors,  the  Contractor  shall  enter  into  Sub-contracts  as
described in Condition No. 20 of the Conditions of Contract and shall thereafter
be  responsible  for  such  sub-contractors  in  every  respect.  Unless  otherwise
described the Contractor is to provide for such Sub-Contractors any or all of the
facilities described in these Preliminaries. The Contractor should price for these
with the nominated Sub-contract Contractor’s work concerned in the P.C. Sums
under the description “add for Attendance”.

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the client reserves the right to place a
“Direct  Contract”  for  any  goods  or  services  required  in  the  works  which  are
covered by a P.C. Sums in the Bills of Quantities and to pay for the same direct.
In any such instances, profit relative to the P.C. Sum the priced Bills of Quantities
will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford
any tradesmen or  other  persons employed  for  the  execution  of  any work  not
included in   this Contract every facility for carrying out their work and also for use
of his ordinary scaffolding. The Contractor, however, shall not be required to erect
any special scaffolding for them. The Contractor shall perform such cutting away
for any making good after the work of such tradesmen or persons as may be
ordered by the PROJECT MANAGER and the work will be measured and paid for
to the extent executed at rates provided in these Bills.

Total Carried to Collection
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Item Description Kshs
.

cts

A.

B.

C.

D.

INSURANCE

The Contractor  shall  insure  as  required  in  Condition  Nos.  22  and  23  of  the
Conditions  of  Contract.  No payment  on account  of  the work  executed  will  be
made to the Contractor until he has satisfied the PROJECT MANAGER either by
production of an Insurance Policy or and Insurance Certificates that the provision
of  the  foregoing  Insurance  Clauses  have  been  complied  with  in  all  respects.
Thereafter  the  PROJECT  MANAGER  shall  from  time  to  time  ascertain  that
premiums are duly paid up by the Contractor who shall if called upon to do so,
produce  the  receipted  premium  renewals  for  the  PROJECT  MANAGER’S
inspection.

PROVISIONAL WORK

All  work  described  as  “Provisional”  in  these  Bills  of  Quantities  is  subject  to
remeasurement in order to ascertain in actual quality executed for which payment
will  be  made.  All  “Provisional”  and other  work  liable  to  adjustment  under  this
Contract shall  left  uncovered for a reasonable time to allow all  measurements
needed for such adjustment to be taken by the PROJECT MANAGER.

Immediately the work is ready for measuring, the Contractor shall give notice to
the PROJECT MANAGER. If the Contractor makes default in these respects he
shall  if  the  PROJECT MANAGER  so  directs  uncover  the  work  to  enable  all
measurements to be taken and afterwards reinstate at his own expenses.

ALTERATIONS TO BILLS, PRICING, ETC.

Any  unauthorised  alteration  or  qualification  made  to  the  text  of  the  Bills  of
Quantities  may  cause  the  Tender  to  be  disqualified  and  will  in  any  case  be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally  to cover any items against  which no price has been inserted in  the
priced Bills of Quantities. All items of measured work shall be priced  in detail and
the Tenders containing Lump Sums to cover trades or groups of work must be
broken down to show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting  will  only  be  allowed  with  the  express  permission  of  the  PROJECT
MANAGER  in  writing.  All  blasting  operations  shall  be  carried  out  at  the
Contractor’s sole risk and cost in accordance with any Government regulations in
force for the time being, and any special regulations laid down by the PROJECT
MANAGER governing the use and storage of explosives.

Total Carried to Collection
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Item Description Kshs
.

cts

A.

B.

C.

D.

E. 

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
client. Unless the PROJECT MANAGER directs otherwise such materials shall be
dealt with as provided in the Contract. Such materials shall only be used in the
works, in substitution of materials which the Contractor would otherwise have had
to supply with the written permission of the PROJECT MANAGER should such
permission be given, the Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.

PROTECTION OF THE WORKS

Provide protection of the whole of the works contained in the Bill of Quantities,
including casing, casing up, covering or such other means as may be necessary
to avoid damage to the satisfaction of  the PROJECT MANAGER and remove
such protection when no longer required and make good any damage which may
nevertheless have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.
 
Removal of rubbish and debris from the buildings and site a it accumulates and at
the  completion  of  the  works  and  remove  all  plant,  scaffolding  and  unused
materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all  gutters,  rainwater  and waste  pipes,  manholes  and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove  all  marks,  blemishes,  stains  and  defects  from  joinery,  fittings  and
decorated surfaces generally, polish door furniture and bright parts of metal works
and  leave  the  whole  of  the  buildings  watertight,  clean,  perfect  and  fit  for
occupation to the approval of the PROJECT MANAGER.

FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Particular Preliminaries this is a firm
price Contract. The contractor must allow in his tender raters for any increase in
the cost of labour and materials during the construction period.

Total Carried to Collection
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Item Description Kshs. cts

A.

B.

C.

D.

E. 

GENERAL SPECIFICATION
-
For the full description of materials and workmanship, method of execution of the
work and notes for pricing,  the Contractor is referred to the Ministry of Public
Works  General  Specification  dated  1976  or  any  subsequent  revision  thereof
which  is  issued  as  a  separate  document,  and  which  shall  be  allowed  in  all
respects unless it  conflicts with the General Preliminaries. Trade Preambles or
other items in these Bills of Quantities.

TRAINING LEVY

The Contractor’s attention is  drawn to legal  notice No.  237 of  October, 1971,
which requires payment by the Contractor of a Training Levy at the rate of 3% of
the contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the work must be stored on or adjacent to the site
before  payment  is  effected  unless  specifically  exempted  by  the  PROJECT
MANAGER. This includes the materials of the Main contractor, Nominated Sub-
Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under construction with
a hoarding 2400mm high consisting of iron sheets on 100x50mm timber posts
firmly secured at 1800mm centres with two 75x50mm timber rails approximately
300m.  Contractor is in addition required to take all precautions necessary for the
safe custody of the works, materials, plant, public and Employer’s property on the
site.

CONTRACTOR’S SUPERINTENDENCE / SITE AGENT

The Contractor  shall  constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work involved
who shall give his whole experience in the kind of work involved and shall give his
whole time to the superintendence of the works. Such Agent or Representative
shall receive on behalf of the Contractor all directions and instructions from the
Project Manager and such directions shall be deemed to have been given to the
Contractor in accordance with the Conditions of Contract.

Carried to collection

Total Carried to Collection
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Item Description Kshs. cts

A

B

C

F

E

F

G

H

I

J

K

L

M

COLLECTION (Particular & General)
Total Brought forward from page PP/7  (Particular 
Preliminaries)...................................................................................

Brought forward form page GP/1 ……………………………………

Brought forward form page GP/2 ……………………………………

Brought forward form page GP/3 ……………………………………

Brought forward form page GP/4 ……………………………………

Brought forward form page GP/5………………………………………

Brought forward form page GP/6………………………………………

Brought forward form page GP/7 ……………………………………

Brought forward form page GP/8……………………………………

Brought forward form page GP/9 …………………………………

Brought forward form page GP/10  …………………………………

Brought forward form page GP/11 …………………………………

Brought forward form page GP/12 …………………………………

TOTAL FOR  PARTICULAR & GENERAL PRELIMINARIES TAKEN
TO GRAND SUMMARY
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PREAMBLES AND PRICING NOTES

A. GENERALLY

All work to be carried out in accordance with the Ministry of Public Works
General Specifications for Building Works issued in 1976 or as qualified or
amended.

B. MANUFACTURERS’ NAMES

Where  manufacturers’  names  and  catalogue  references  are  given  for
guidance  to  quality  and  standard  only,  alternative  manufacturer  of  equal
quality will be accepted at the discretion of the Project Manager.

C. WALLING

All precast concrete blocks shall be manufactured by the methods and to the
sizes specified in the Ministry of Public Works “Specification for Metric Sized
Concrete Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron every
alternate course.

Prices for walling must allow for all costs in preparing, packing and sending
sample blocks for testing as and when required by the Project Manager.

D. CARPENTRY

The grading rules for cypress shall be the same as for podocarpus and all
timber used for structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture
content  and  preservative  treatment  and  timber  prices  must  allow  for
preparing, packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.
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A. JOINERY

Cypress  for  joinery  shall  be  second  grade  in  accordance  with  the  latest
grading rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager, use either Msharagi or Mvuli in
lieu  of  Mahogany  but  such  approval  will  be  given  only  in  the  case  of
shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill
and filling with propriety plugs of the correct sizes. Cutting with hammer and
chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.

Sizes  given  for  joinery  items  are  nominal  sizes  and  exact  dimensions  of
doors, etc, must be ascertained on site.

B.      IRONMONGERY

      Ironmongery shall be as specified in the Bills of Quantities or equal        and
approved.

Prices  must  include  for  removing  and  re-fixing  during  and  after  painting,
labeling all keys, and for fixing to hardwood, softwood, concrete or block work.

Catalogue references given  for  ironmongery  are  for  purposes of  indicating
quality  and  size  of  item(s).  Should  the  Contractor  wish  to  substitute  the
specified  item(s)  with  others  of  equal  quality,  he  must  inform  the  Project
Manager and obtain approval in writing.

C.      STRUCTURAL STEELWORK

All  structural  steelwork  shall  comply  with  the  Ministry  of  Public  Works
“Structural  Steelwork  Specification  (1973)  and  shall  be  executed  by  an
approved Sub-contractor.
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PLASTERWORK AND OTHER FINISHES

All finishings shall be as described in the general specifications and in these Bills
of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and coating
with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)
backing screed specified in these Bills of Quantities.

GLAZING

Where polished plate glass is specified, this refers to general glazing quality.

Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass
and handing over in perfect condition.

PAINTING

All paint shall be 1st quality “Crown” or other equal and approved

Painting shall be applied in accordance with the manufacturers’ instructions.

Prices for painting are to include for scaffolding, preparatory work, priming coats,
protection of other works and for cleaning up on completion. Prices for painting
on galvanized metal are to include for mordant solution as necessary.
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BILL NO.2: BILLS OF QUANTITIES FOR THE PROPOSED KUBI DISPENSARY    
ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

G

H

J

ELEMENT NO. 1
ALL PROVISIONAL
NOTE:
All work measured under this element is upto and 
including the floor slabs but excluding the finishes
thereon: -

SITE CLEARANCE:
Clear the site of all bushes, shrubs, undergrowth 
and small trees grab uproot and cart away burn 
all arising.

Excavate over site average 250mm deep to 
remove vegetable soil load up wheel and cart 
away.

Excavate for strip foundation trenches not 
exceeding 1.5m deep commencing from reduced 
level.

Allow for keeping excavations free from mud and 
all water including spring and running water by 
pumping pailing or other approved means.

Allow for planking and strutting to sides of 
excavations.

DISPOSAL
Load surplus excavated material and cart away 
from site.

FILLING:
Return in and ram selected excavated material 
around foundations.

HARDCORE AS DESCRIBED:
300mm approved hardcore filling including 
leveling consolidating and or hand packing in two 
layers.

BLINDING:
50mm thick layer murram or other equal and 
approved blinding to the surface of hardcore; 
roled smooth to receive polythene sheetings 
(m.s.)

208

144

76

35

49

43

144

SM

SM

CM

ITEM

ITEM

CM

CM

CM

SM

CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

G

H

I

J

INSECTICIDE TREATMENT
‘Termidor’ or other equal and approved chemical 
insecticide treatment prepared and applied 
according to the manufacturer’s printed 
instructions.

REMOVE OF TERMITES NESTS
Remove termite’s nests by approved means and 
destroy the termites by applying ‘termidor’ or 
other equal and approved chemicals as per the 
manufacturers printed instructions.

DAMP PROOF MEMBRANE
500 gauge polythene or other equal and approved
plastic sheets damp proof membrane laid over 
blinding (measured net – allow for laps)

IN-SITU CONCRETE WORK
MASS CONCRETE (1:4:8/38-38mm 
AGGREGATE)
50mm thick blinding under foundations

VIBRATED REINFORCED CONCRETE 
(1:2:4/20-20MM) AGGREGATE AS DESCRIBED 
IN:-
Strip foundations

Columns

100mm thick floor slab (1:2:4)

STEEL REINFORCEMENT
Supply and fix bar/rod reinforcement 
including bending hooks trying wire cutting 
spacer and supporting all in position as 
described.

High tensile square twisted bars to B.S. 4461
12mm diameter

10mm diameter

Mild steel rod to B.S. 4449
8mm diameter

144

144

3

11

2

144

80

320

180

SM

ITEM

SM

CM

CM

CM

SM

KG

KG

KG

CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

MESH REINFORCEMENT

Fabric mesh reinforcement to B.S. 4484 ref. A14 
including laps trying wire and spacer blocks 
complete (measure nett allow for lap)

SAWN FORMWORK AS DESCRIBED TO:

Vertical sides of foundation

Edges of floor slabs 75 - 150mm high

FOUNDATION WALLING

200mm thick rough chiseled natural stone walling 
bedded and joined in cement and sand (1:3) 
mortar and reinforced with and including hoop 
iron in every alternate course.

PLINTH AREA FINISHES

12mm thick cement and sand (1:3) wood float 
render to plinth area.

Prepare and apply three coats black bitumastic 
paints to rendered area.

Total carried to collection below collection

COLLECTION

Brought forward page  DB/01

Brought forward page DB/02

Brought down from above

144

70

54

141

16

16

SM

LM

LM

SM

SM

SM

TOTAL FOR ELEMENT NO. 01
SUB-STRUCTURE CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

G

ELEMENT NO. 02
R.C. FRAME

Pre-cast Concrete (1:2:4/20) Class 25/20 
finished fair faced;  including moulds 
necessary reinforcement bars: bent and 
hooked at ends; hoisting; bedding joined and 
pointed in cement and sand (1:4) mortar as 
described.

100 x 200mm ring beam lintels

Vibrated reinforced concrete (1:2:4/20-25 – 
20mm aggregates) as described in:-

R.C. Columns

Ring Beams

Steel reinforcement
Supply and Fix steel bar/rod reinforcement 
including bending hooks trying wire cutting 
spacer blocks and supporting all in position.

High Tensile square twisted bars to B.S. 4461 
as described in:-

12mm diameter

10mm diameter

Mild Steel rods to B.S. 4449 as described in:-

8mm diameter

Sawn Form Works as described to:-

Side and soffits to ring beams

1

2

4

170

119

171

65

CM

CM

CM

KG

KG

KG

SM

TOTAL FOR ELEMENT NO. 2 R.C. FRAME 
CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY. UNIT RATE SHS. CTS

A

B

C

D

E

F

ELEMENT NO. 03 :WALLING

EXTERNAL WALLING

FINE CHISEL DRESSED NATURAL STONE 
WALLING BEDDED AND JOINED IN CEMENT 
AND SAND (1:3) MORTAR AS DESCRIBED:-

200mm thick reinforcement with and including hoop
iron in every alternate.

HORIZONTAL DAMP PROOF COURSE; ONE 
LAYER OF 3PLY BITUMINOUS FELT OR OTHER 
EQUAL AND APPROVED (MEASURED NETT-
ALLOW FOR LAPS)

150mm wide leveled and bedded in cement and 
sand (1:3) mortar under walls.

SUNDRIES
Labour and material for 200mm wide x 230mm 
(average) high eaves filling to top of 200mm wall.

Fair raking cutting on top of 200mm wall.

INTERNAL WALLING

FINE CHISEL DRESSED NATURAL STONE 
WALLING BEDDED AND JOINED IN CEMENT 
AND SAND (1:3) MORTAR AS DESCRIBED IN:-

200mm thick walling reinforcement with and 
including hoop iron in every alternate course.

HORIZONTAL DAMP PROOF; ONE LAYER OF 3 
PLY BITUMINOUS FELT OR OTHER EQUAL 
AND APPROVED (MEASURED NETT- ALLOW 
FOR LAPS)

200mm wide leveled and bedded in cement and 
sand (1:3) mortar under walls.

155

54

12

5

108

40

SM

LM

SM

LM

SM

LM

TOTAL FOR ELEMENT NO. 3 : WALLING 
CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY. UNIT RATE SHS. CTS

A

B

C

D

E

F

G

H

I

J

K

L

M

ELEMENT NO. 04: ROOFING

All timber to be sawn cypress seasoned to an 
equilibrium moisture content of between 9% and 
15% and to the requirement of K.S. 02771 of 1991 
treated with approved wood preservative.

100 x 50mm wall plate on and including 10mm cement 
and sand (1:4) mortar bed secured, on reinforced 
concrete ring beams (m.s) by mild steel anchor bolts 
(m.s)

The following in nailed timber trusses including 
hoisting and placing 3000mm above floor slab level
100 x 50mm rafters.

100 x 50mm tie beams

100 x 50mm strut/ties.

INDEPENDENT MEMBERS
75 x 50mm purlins

ROOF COVERING
Covering in Main Block and Waiting Area
Gauge 28 “GGI” pre-painted sheet roofing fixed on 
purlins (m.s.)

Gauge 30 ridge capping to match covering

WROT CYPRESS
25 x 255mm fascia board fixed to end of rafters (m.s)

25 x 255mm barge board fixed to the end of batterns.

SUNDRIES
12mm diameter x 250mm long black mild steel anchor 
bolt embedded in ring beam at 1200mm centers 
including drilling holes in timber.

100 x 100 x 6mm thick galvanized mild steel nailing cleat
once bent to form angle ten times drilling; one flange 
nailed to foot of rafter (m.s) other nailed to top wall plate 
(m.s)

PAINTING
PRIME ONLY BACK OF WOOD BEFORE FIXING

Surface 100 – 200mm girth.

Knot prime stop and prepare and apply one   under   
coat and two finishing coats of gloss oil paint to:-

General surface of wood 200 – 300 mm girth.

40

103

93

239

156

160

29

41

24

28

62

46

55

LM

LM

LM

LM

LM

SM

LM

LM

LM

NO

NO

LM

LM

TOTAL FOR ELEMENT NO. 04 ROOFING 
CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY. UNIT RATE SHS. CTS

A

B

C

D

E

F

G

H

I

J

K

L

M

N

P

Q

R

ELEMENT NO. 05: WINDOWS

1700mm long x 100mm x 75mm average throated 
windows cill.

1000mm long x 100 x 75mm average thick ditto.

40 x 20mm wrot softwood beading frame plugged 
to walls.

20 x 10mm wrot softwood louver stopper.

12mm diameter burglar proofing bars including 
fixing.

Coffee tray wire mesh fixed to window frame with 
timber beading.

Mosquito wire gauge fixed to timber frame

Weld mesh ditto

Bore 12mm diameter holes through 50mm thick 
windows frame

HARD WOOD FRAMES 

100x50mm rebated wrot mahogany doors frames 
with rounded edges

PAINTING
Prepare knot prime and apply one undercoat and 
two finishing coats of gloss painting frames 100-
200mm girth.

Ditto -100mm high

Prepare and apply one coat wood prime to back of 
window frame 100 - 200mm.

GLAZING
Anaco adjustable louver jambs with clips for 8 No. 
150mm wide c 5mm thick lourve blades.

600 x 150 x 5mm clear  lourve blades with polished
edge.

Ditto 500 x 150 x 5mm 

Ditto 450 x 150 x 5mm 

1

8

120

40

220

33

33

33

640

115

115

115

115

96

10

20

130

NO

NO

LM

LM

LM

SM

SM

SM

NO

LM

LM

LM

LM

LM

NO

NO

NO

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY. UNIT RATE SHS. CTS

A

B

C

D

E

F

G

H

I

J

Pelmet boxes
The following in 26No. Pelmet boxed sawn 
celcured cypress
50 x 50 mm bearer plugged Wrot cypress as 
described

125 x125mm thick pelmet fascia with two labours

125 x 25mm thick top

150 x 50 x 200mm thick boxed end cut to profile

Curtains tracks
Standard 1 – section heavy duty brass curtain track
screwed to soffits of pelmet to (m.s) with fixing 
brackets runners end stops laps and complete 
accessories to approval.

PAINTING
Prime only back of wooden surfaces with 
aluminium or other equal and approved primer 
before fixing
Surface exceeding 100mm but not exceeding 
200mm girth

Surface not exceeding 100mm girth

Prepare and apply three coats of clear 
polyurethane varnish to:-
General surface of wood exceeding 100mm but not
exceeding 200mm girth

Surfaces not exceeding 100mm girth

Prepare and apply one coat and two finishing 
gloss oil paint to:

General surfaces of metal burglar proofing external 
and internally

Total carried to collection below 

COLLECTION

Brought forward from page DB/07

Brought forward from above

47

30

30

60

30

150

150

150

150

240

LM

LM

LM

NO

LM

LM

LM

LM

LM

LM

TOTAL FOR ELEMENT NO. 05 WINDOWS 
CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE SHS

A

B

C

D

E

F

G

H

I

ELEMENT NO. 06:DOORS

FRAMES AND FINISHING
Hardwood timber door frames
90 x 45mm finished frame once rebated

38 x 20mm finished Achitrave

20 x 20mm finished Quadrant

Panelled hardwood doors
50mm thick mahogany doors leaf size 820x2060 mm 
overall with 4 fielded and raised panels 

Supply assemble and fix the following purpose 
made mild steel casement window  cum door 
standard metal section from approved 
manufacturer complete with frames transoms 
mullions and with and including permanent 
ventilators comprising ‘’T’’ bar gauze and 16 gauge
sheet metal hood 50mm high x 50mm projection to
full width of window cum door coupling mullions 
approved ironmongery and one coat 
manufacturer’s primer, all welding ground to 
smooth finish.

Steel for glazing with putty lugs to two jambs 
cutting and pinning to concrete or block-work 
fixing to head and sill with screws plugging.

Door cum window  size 2400mm x2400mm in gauge 
16 steel sheet.

Supply and fix grill to arches opening made of 25mm x 
25mmx3mm thick (2.07kg/m) square hollow section 
tubes welded at 200mm centres both ways including 
all iron mongeries.

Iron Mongery
Supply and fix the following iron monger with 
matching screw to wood and/or
(where applicable) metal:- Iron mongery  is to 
‘union’ catalogue unless otherwise specified

Three lever rebated mortise lock complete with 
approved brass lever handle furniture

100mm pressed butt hinges

35

35

35

6

1

10

7

11

LM

LM

LM

NO 

NO

SM

NO

PRS

TOTAL CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY UNIT RATE SHS

A

B

C

D

E

F

Door stoppers
40mm diameter rubber door stopper fixed to wall or 
floor with approved raw bolt.

PAINTING
Prime only back of frame with aluminium or other 
equal and approved primer before fixing as 
described to:-

Frames; surfaces not exceeding 100mm girth

Knot prime stop and prepare and apply one 
undercoat and two coats gloss oil paints to:-

General surface of wood internally

General surfaces of wood 100 – 200mm girth 
internally

Prepare and apply three coats high gloss on steel 
surfaces (doors)

Prepare and apply two finishing coats gloss oil paint 
(crown or other equal and approved) to general 
services of metal grilles measured flat overall.

TOTAL CARRIED TO COLLECTION BELOW

 COLLECTION

Brought forward from page DB/09

Brought forward from above

8

35

14

35

6

10

NO

LM

SM

LM

SM

SM

TOTAL FOR ELEMENT NO. 06 DOORS CARRIED 
TO SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE SHS

A

B

C

D

E

F
G

H

I

J

K

L

M

ELEMENT NO. 07:   FINISHES
Floor Finishes
Cement and sand (1:4) screed as described 
38mm thick backing steel trowelled smooth

20 x 100mm high skirting rounded at top edge and 
curved at junction with floor

Wall finishes
Two coats gauged cement lime and sand (1:2:9) 
plaster steel trowelled smooth
12mm (minimum) thick to natural stone walls internally

Ceiling finishes
Lining
12mm thick celotex ceiling on brandering (m.s) and set
in systematic V-join.
Extra over for trap doors size 600 x 600mm complete

Sawn Cypress
75 x 50mm brandering plugged
50 x 50mm brandering

Wrot Cypress
12 x 100mm curved cornice plugged

Painting
Prime only back of frame with aluminium or other 
equal and approved primer before fixing as 
described to;
Timber; surface not exceeding 100mm girth

Knot prime stop and prepare and apply one 
undercoat and two finishing coats gloss oil paints 
to;
General surfaces of wood not exceeding 100mm girth

Paint and Decoration
Prepare and apply one undercoat and three coats 
gloss oil paint to;
Plastered wall  internally

Prepare and apply one undercoat and three coats 
gloss oil paint to;
Plastered ring beam externally

Prepare and apply three coats of washable 
distemper paints to;
Celotex lining internally

110

90

170

110

1

260
260

172

173

173

170

54

107

SM

LM

SM

SM

NO

LM
LM

LM

LM

LM

SM

SM

SM
TOTAL FOR ELEMENT NO. 07 FINISHES CARRIED 
TO SUMMARY
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DB/11
ITEM DESCRIPTION QTY UNIT RATE SHS

A

B

C

D

ELEMENT NO 8

BENCHES , SHELVES AND CABINETS

450mm wide by 50mm thick concrete bench with 
terrazzo finish 

450 x 450 mm cabinets with three no. equal 
compartments ( 2 no. with block board lipped cabinets 
doors complete ) below the concrete benches.

450 x 450 mm cabinets with three no. equal 
compartments ( 2 no. with block board lipped cabinets 
doors complete ) raised at 1500mm above ground

2800mm long  x 300mm deep block board timber 
shelves raised at 1800 mm above ground
supported with steel angle line embedded into 
masonry wall

33

24

10

3

LM

NO.

NO.

NO.

TOTAL FOR ELEMENT NO. 08  BENCHES , 
SHELVES AND CABINETS CARRIED TO 
SUMMARY
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ITE
M 

DESCRIPTION KSHS. 

1

2

3

4

5

6

7

8

SUMMARY

KUBI DISPENSARY

ELEMENTS

SUBSTRUCTURES            DB/03

R.C. FRAME                        DB /04

WALLING                             DB /05

ROOFING                             DB /06

WINDOWS                           DB /08

DOORS                                DB /10

FINISHES                            DB /11

BENCHES , SHELVES       DB /12
AND CABINETS

TOTAL FOR DISPENSARY CARRIED TO 
GRAND SUMMARY

Proposed Kubi Dispensary



DB/13

Proposed Kubi Dispensary



BILL NO. 03: FOR 3 NO. TWIN TOILET BLOCKS 
(1No. for Staff, 1No. for Ladies Patients and 1No. for Gents Patients)

ITEM DESCRIPTION QTY UNIT RATE SHS. CTS

A.

B.

C.

D.

E.

F.

G.

H.

I.

J.

K.

L.

M.

N.

O.

P.

Q.

R.

1NO.TWIN DOOR VIP PIT LATRINE

Excavate pit not exceeding 1.5m deep

Ditto 1.5 – 3.0m deep

Ditto 3.0-4.5m deep

Ditto 4.5 -6.0m deep

Ditto 6.0-9.0m deep

1:2:4 concrete in strip foundation

150mm foundation walling

100mm thick 1:2:4 concrete 
suspended

12m square twisted reinforced bar

Sawn form work to soffit of concrete 
slab

Ditto to edges 75 -150mm high

Form 250 x 100mm diameter hole

Ditto 100mm

150mm stone walling in gauged 
mortar

1:2:4 concrete in lintel

12mm reinforced bars

8mm ditto

Sawn formwork to sides and soffits of 
lintel

3

2

2

2

4

1

10

4

50

3

8

2

1

25

1

8

3

1

CM

CM

CM

CM

CM

CM

SM

SM

KGS

SM

LM

NO

NO

SM

CM

KGS

KGS

SM

CARRIED TO COLLECTION
TT/01
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ITEM DESCRIPTION QTY UNIT RATE SHS. CTS

A.

B.

C.

D.

E.

F.

G.

H.

I.

J.

K.

L.

M.

N.

O.

P.

100 x 50mm sawn cypress wall 
plate fixed with hoop iron straps

100 x 50mm ditto rafters

75 x 50mm purlins

G.C.I gauge 30 roofing sheets

200 x 50mm fascia board

100 x 50 wrot door frame rebated

45mm framed ledged brace 
battern door size 90 x200mm

100mm pressed steel butt hinges

250mm long chromium plated pad 
bolt

150mm long barrel bolt

12mm cement and sand plaster to 
walling (Internal)

12mm cement and sand rendering 
to walling(External)

12mm cement and sand rendering 
to Floor

100mm diameter upvc vent pipe

100mm pvc ballon grating

Paving slabs

5

11

9

7

11

10

2

3

2

2

21

14

3

1

1

8

LM

LM

LM

SM

LM

LM

NO

PRS

NO

NO

SM

SM

SM

NO

NO

SM

CARRIED TO COLLECTION

TT/02

Proposed Kubi Dispensary



ITEM DESCRIPTION QTY UNIT RATE SHS. CTS

A.

B.

C.

D.

E.

F.

250 x 100 x 100mm thick cement 
and sand footrest

Prepare and apply three coats gloss
paint on plastered walling internally

Prepare and apply 2 coats emulsion
paint on rendered walling externally

Knot, prime and apply one 
undercoat and two-coat gloss paint 
on timber

Ditto door frame 100-200mm girth

Ditto fascia board 200-300mm girth

Total Carried to collection below:

COLLECTION

From carried from page TT/01

From carried from page TT/02

From carried from above

4

21

14

15

11

11

NO

SM

SM

SM

LM

LM

TOTAL OF 1 NO. TWIN DOOR VIP 
PIT LATRINE 

X
3

TOTAL FOR BILL NO. 03: OF 3 NO. TWIN VIP TOILET 
BLOCKS CARRIED TO GRAND SUMMARY
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BILL NO. 04: DRAINAGE & PLUMBING WORKS 

ITEM DESCRIPTION QTY UNIT RATE SHS. CTS

A.

B.

C.

D.

S  ANITARY FITTINGS
Supply, deliver, install and fix the following 
sanitary fittings including all materials and 
jointing to supply, waste/soil and overflow 
pipes.Twyfords Ltd products are specified only 
as an indication of quality. Equal and approved 
appliances may be supplied. Where trade names
are mentioned, the Ref No. is intended only as a 
guide to the type and quality of fittings.

Wash hand basin
Wash hand basin, size 590x440mm wide in 
approved colour to BS 3402, complete with the 
following:-
Basin with two tap holes and chain stay hole as 
‘‘WB 2535 WH’’ Chrome plated tap handles Aztec 
pillar taps ½’’ Ref. No AZ5800CP
Chrome plated chain waste Ref. No. 5823CP Wall 
supports Ref.No SR1319XX as Twfords  ‘‘SOLA 
590’’

Soap Dish 
Semi recessed built in soap tray in Vitreous China 
of size : 305x150mm approved colour as Twyfords 
VC9312WH or equal and approved

Mirror
6mm thick polished plate glass silver backed mirror 
with bevealed edges, size 610x610mm, plugged 
and screwed to wall with 4No.  Chrome plated dome
capped screws. The mirror shall rest against a layer
of 5mm thick foam.

ROOF TANK
Supply and install a plastic water tank of capacity 
920 litres (200 gallons) made of plastic on roof 
space. The tanks to be assembled complete with 
medium- pressure ball valve inlet, outlet 
connections and drain cook and all other 
connections including ball valve and float. Tank shall
be mounted on a platform built by others and any 
other necessary item for its proper functioning. The 
tank to be ‘‘Roto Model’’ or approved equivalent.

5

5

5

2

CARRIED TO COLLECTION

DPW/01

Proposed Kubi Dispensary



ITEM DESCRIPTION QTY UNIT RATE SHS. CTS

A.

B.

C.

D.

E.

F

Ground tank 
Supply and install a plastic water tank of capacity 
10,000 litres made of plastic. The tank to be 
assembled completes with medium-pressure ball 
valve inlet, outlet connections and drain cock and all
other connections including ball valve and float. 
Tank shall be mounted on a 300mm high concrete 
platform and any other necessary item for its proper
functioning. The tank to be  ‘’Kentank Model’’ or 
approved equivalent

Elevated tank.
Supply and install a plastic water tank of capacity 
10,000 litres made of plastic. The tank to be 
assembled completes with medium-pressure ball 
valve inlet, outlet connections and drain cock and all
other connections including ball valve and float. The
tank to be  ‘’Kentank Model’’ or approved equivalent

Allow for construction of 5m. High elevated water
tower in steel structures or other equally approved 
design.

Booster Pumps
Supply, deliver and install electrically driven twin 
booster pumps capable of delivering 0.8 litres/sec 
against a total static head of 10 metres with single 
phase power source. The pump to be as 
GRUNDFOS model or equal and approved 
equivalent pumps to be installed on anti-vibration 
mounted platform.

Control Panel
Control panel for the above pumps with contactors, 
over voltage and under voltage protection relays, 
MCBs start/stop push buttons and indicators lights. 
All this shall be housed in a lockable cabinet (with 
integral isolator) made from SWG 18 mild steel 
sheet that is oven powder coated. The controls shall
also include a float switch for prevention against dry
running complete with its cable from the high level 
tank to the pumps.

Testing & Commissioning
Allow for flushing out and sterilization of the cold 
water system as required to the satisfaction of the 
Engineer.

2

1

1

1

1

NO

NO

NO

SET

Item

Item

CARRIED TO COLLECTION
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DPW/02
ITEM DESCRIPTION QTY UNIT RATE SHS. CTS

A.

B.

C.

D.

E.

F.

Plumbing Works
Allow for water reticulation from the tanks to the 
sinks, drainage and Plumbing works. Please note 
that the foul drainage from sinks to be channeled to 
a 6m deep soak-pit.

Testing and Commissioning
Allow for pressure testing and commissioning of the
boosted water reticulation installations to the 
satisfaction of the Engineer.

PORTABLE FIRE PROTECTION EQUIPMENT
Supply, deliver and installation of portable fire 
protection. Equipment.

Water/ Carbon dioxide Gas Fire Extinguisher
9litres water/ carbon gas portable fire extinguisher 
complete with pressure gauge, initial charge and 
mounting brankets.

Dry Chemical Powder
4.5kg dry chemical powder portable extinguisher 
complete with initial charge and mounting brackets

225mm diameter gong manual alarm bell

Fire signage

Total Carried to collection below:

COLLECTION

From carried from page DPW/01

From carried from page DPW/02

From carried from above

1

1

2

2

1

2

ITEM

ITEM

NO

NO

NO

NO

TOTAL FOR BILL NO. 04: DRAINAGE & 
PLUMBING WORKS CARRIED TO GRAND 
SUMMARY
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DPW/03
BILL NO.5: ELECTRICAL WORKS 

ITEM DESCRIPTION UNIT QTY RATE KSH

A
B
C

D

E

F

G

H

I

J

K

L

M

Supply and install lighting points wired in 3 x 
1.5 mm single core cables in 20mm diameter 
PVC heavy gauge conduit  including all 
necessary accessesories  excluding the 
fittings

In one gang one way
In one gang two way 
In Two gang two way

Supply and install power point wired in 2.5 mm
single-core cables drawn in 20mm P.V.C heavy
gauge conduits excluding the socket outlets

For twin socket outlet as Ivory:

Supply and install ceiling fans points switching 
points wired in 2.5 mm single core cables 
drawn in 20 mm diameter P.V.C conduits, 
excluding fans.

Supply and install 24 “ ceiling fans
Complete with  the controls

Supply and install the following switches.

One gang one way switch

One gang two way switch

Two gang two way switch

Supply  and install the following lighting 
points:

200mm fluorescent fittings complete with tube

Pendant fittings complete with bulb holder

Bulk-head fittings complete with energy saving 
bulbs 

Supply and install 13 Amps switched outlets 
fittings
Twin switched socket outlet  as Ivory

7
1
1

11

6

6

8

2

2

24

12

2

4

No
No
No

No

No

No

No

No

No

No

No

No

NO

TOTAL CARRIED TO COLLECTION
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EW/01
ITEM DESCRIPTION QTY UNIT RATE SHS. CTS

A

B

C

D

E

F

G

G

Supply and install 6-way Consumer Unit Flush 
mounted as “CRABTREE” /Mem complete with its 
integral switch

Supply and install the following: MCBs for the above 
mentioned consumer unit:-

 30 Amps single MCB
 5 Amps single MCB

SUBMAINS CABLES
Supply and install 10.0 mm  as 

 Red
 Black
 Green  as E/A CABLES

METER BOARDS
1500 mm x 1500 mm metal clad meter board 
with a glass  inspection window

INSTALL THE FOLLOWING INTHE METER 
BOARD
80 Amps K.M.B.G. Switches complete with HRC
Fuses

EARTHING 
300 x 300 mm concrete earthing chamber with 
concrete cover

Earth rod 1500 mm long complete with earthing 
clamp

6.0 mm Earth-lead cable green yellow 
concealed in 20 mm conduit from the earthing 
clamp to the bonding bolt in the meter board

Total Carried to collection below:

COLLECTION

From carried from page EW/01

From carried from above

1

1

3
2

30
30
30

1

1

1

1

6

No

No

No
No

LM
LM
LM

NO

NO

NO

NO

NO

TOTAL FOR BILL NO. 05: ELECTRICAL 
WORKS CARRIED TO GRAND SUMMARY
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EW/02
ITEM DESCRIPTION KSHS. CTS

A

B

PC AND PROVISIONAL SUMS

Allow a provisional sum of Kenya shillings 
Three hundred thousand only 
(Kshs.300,000.00) for contingencies.

Allow a provisional sum of Kenya shillings Fifty 
thousand only (50,000.00) for Project 
Documentation.

300,000

50,000

00

00

TOTAL FOR P.C. & PROVISIONAL SUMS
CARRIED TO SUMMARY 350,000 00

PC/01
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BILLS OF QUANTITIES FOR THE PROPOSED KUBI DISPENSARY –

MANDERA NORTH SUB-COUNTY

GRAND SUMMARY
ITEM DESCRIPTION Page

No.
For
 Official use 
only.

For 
Contractor’s 
use only.

Kshs. Cts. Kshs. Cts. 

A

B

C

D

E

F

GRAND SUMMARY
Preliminaries.

Dispensary

Toilets

Plumbing & Drainage

Electrical works

P.C. & Provisional Sums

GP/13

DB/13

TT/03

DPW/03

EW/02

PC/01 350,000 00 350,000 00

SUB- TOTAL

ADD 16% VAT

TOTAL CARRIED TO FORM OF TENDER
   

Kenya Shillings………………………………………………………………………………

………………………………………………………………………………………………………………

Contractor: ………………………………………………………………………………………………

VAT Registration No: …………………………………………………………………………………

Pin No: ……………………………………………………………………………………………………

Address: ……………………………………………………………………………………………………

Signature: ………………………………   Date: ……………………………………………………….

Witness: …………………………………………………………………………………………………

Address: ………………………………………………………………………………………………

Signature: ……………………………..   Date: ………………………………………………………

                                                                         GS/01           
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