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INTRODUCTION
1.1 This standard tender document for procurement of works has beenprepared for use by
procuring entities in Kenya in the procurement ofworks (i.e. Buildings and associated 
Civil Engineering Works).
1.2 The following guidelines should be observed when using the document:-

(a) Specific details should be furnished in the Invitation to tenderand in the special 
conditions of contract (where applicable).The tender document issued to tenderers should
not have blank spaces or options.
(b) The instructions to tenderers and the General Conditions of Contract should remain 
unchanged. Any necessary amendmentsto these parts should be made through Appendix 
to instructions to tenderers and special conditions of contract respectively.
1.3

(b) Information contained in the invitation to tender shall conform to the data and 
information in the tender documents to enableprospective tenderers to decide whether or 
not to participate in the tender and shall indicate any important tender requirements
(c) The invitation to tender shall be as an advertisement in accordancewith the regulations
or a letter of invitation addressed to tendererswho have been prequalified following a 
request for prequalification.

1.4 The cover of the document shall be modified to include:-

I. Tender number.
II. Tender name.
III. Name of procuring entity.



SECTION I
INVITATION FOR TENDERS

TENDER NO ITEM DESCRIPTION (PROJECT
LOCATION)

TENDER
SECURITY

(KSHS)

ELIGIBILITY

MCG/T/63/2015­
2016

Proposed construction of market at 
Borehole 11, Mandera South Sub­County

300,000 Open

 The Mandera County Government invites sealed tenders Proposed  Construction of 
market at Borehole 11, In Mandera South Sub­County.

Interested eligible bidders may obtain further information from Supply Chain 
Office at the county headquarter in Mandera, and inspect the bidding 
documents at the address given below from 08.00 Hours to 16.00 Hours, East 
African Time from Monday to Friday except during lunch hours (13.00 Hours to 
14.00 Hours), weekends and public holidays. Bidding documents are available in
both hard and soft copies.
Bidders may also download the bid documents free of charge from 
www.mandera.go.ke but they will be required to register with the 
supplychain@mandera.go.ke immediately on download. Bidders who 
download the documents and fail to register with Mandera County may have 
their bids not opened and/ or evaluated.

The bid document may be obtained by interested firms upon payment of a non­
refundable fee of KES 1, 000 (one thousand shillings only) in bankers cheque 
payable to Mandera County revenue account No 1140759469KCB or 
1000260858505 Equity bank Mandera. Please note that any bid submitted without
the official receipt will be rejected.

Submission of the following mandatory requirements shall be required in the 
determination of the completeness of the Bid. Bids that do not contain any of the 
requirements listed below shall be declared non responsive and shall not be 
evaluated further.

 Certificate of registration/ incorporation
 Copy of the current tax compliance certificate
 Certificate of Registration with National Construction Authority ( for 

construction projects)
 Dully filled confidential business questionnaire
 Form of tender duly filled, signed and stamped
 Dully filled tender document shall be serialized ( pages)

Tender security is mandatory for all except special groups.
Bids must be delivered to the address below on or before Wednesday 20st April, 
2016 at 10:30 a.m East African Time. Bids will be opened in the presence of the 
bidders or their representatives who choose to attend, at the respective sub 

mailto:supplychain@mandera.go.ke
http://www.mandera.go.ke/


county Boardrooms immediately thereafter. Late bids will be rejected. All Bids 
must be accompanied by Bid Security issued by  Bank or recognized financial 
institution as stipulated in this invitation and  Bid Document and must be valid 
for 120 days from the date of closing the Bids. 

Complete tender document (Original and 1 Copy) should be enclosed in a plain
sealed envelope marked with the tender name and reference number and be 
deposited in the tender box located at the respective sub county offices; 
Mandera East ­Supply Chain office
Mandera North sub county administration office in Rhamu
Mandera west sub county administration office­Takaba
 Mandera south sub county administration office –Elwak 
Lafey sub county administration office ­   Lafey
Banissa sub county administration office­Banissa

Addressed to:
County Chief Officer Finance & Economic Planning
Mandera County Government 
P.O Box 13­70300
Mandera, Kenya

So as to be received on or before Wednesday 20thApril, 2016 at 10:30 a.m East 
African Time

County Head of supply chain management
FOR: COUNTY CHIEF OFFICER FINANCE AND ECONOMIC PLANNING
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INSTRUCTIONS TO TENDERERS.

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 
for Works Contract as described in the tender documents. The successful tenderer will be 
expected to complete the Works by the Intended Completion Date specified in the tender 
documents.

1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer
(including all members of a joint venture and subcontractors) is not associated, or has not 
been associated in thepast, directly or indirectly, with the Consultant or any other 
entitythat has prepared the design, specifications, and other documents forthe project or 
being proposed as Project Manager for the Contract. Afirm that has been engaged by the 
Employer to provide consultingservices for the preparation or supervision of the Works, 
and any of itsaffiliates, shall not be eligible to tender.

1.3 All tenderers shall provide in the Form of Tender and QualificationInformation, a 
preliminary description of the proposed work methodand schedule, including drawings 
and charts, as necessary.

1.4 In the event that pre-qualification of potential tenderers has beenundertaken, only 
tenders from pre-qualified tenderers will beconsidered for award of Contract. These 
qualified tenderers shouldsubmit with their tenders any information updating their 
original prequalificationapplications or, alternatively, confirm in their tendersthat the 
originally submitted pre-qualification information remainsessentially correct as of the 
date of tender submission.

1.5 Where no pre-qualification of potential tenderers has been done, alltenderers shall 
include the following information and documents with their tenders , unless otherwise 
stated:

(a) copies of original documents defining the constitution or legalstatus, place of 
registration, and principal place of business;written power of attorney of the signatory of 
the tender tocommit the tenderer:

(b) total monetary value of construction work performed for each of the last five years:

(c) experience in works of a similar nature and size for each of the last five years, and 
details of work under way or contractually committed; and names and addresses of 
clients who may be contacted for further information on these contracts;

 (d) major items of construction equipment proposed to carry out the Contract and an 
undertaking that they will be available for the Contract.

(e) Qualifications and experience of key site management and technical personnel 
proposed for the Contract and undertaking that they shall be available for the Contract.

(f) Reports on the financial standing of the tenderer, such as profit and loss statements 
and auditor’s reports for the past fiveyears;



(g) Evidence of adequacy of working capital for this Contract(access to line(s) of credit 
and availability of other financialresources);

(h) Authority to seek references from the tenderer’s bankers;

(i) Information regarding any litigation, current or during the lastfive years, in which the 
tenderer is involved, the partiesconcerned and disputed amount; and

(j) Proposals for subcontracting components of the Worksamounting to more than 10 
percent of the Contract Price.

1.6 Tenders submitted by a joint venture of two or more firms as partnersshall comply 
with the following requirements, unless otherwise stated:

(a) The tender shall include all the information listed in clause 

1.5above for each joint venture partner;

(b) The tender shall be signed so as to be legally binding on allpartners;

(c) All partners shall be jointly and severally liable for the execution of the Contract in 
accordance with the Contract terms;
(d) one of the partners will be nominated as being in charge,authorized to incur liabilities,
and receive instructions for andon behalf of all partners of the joint venture; and
(e) The execution of the entire Contract, including payment, shall bedone exclusively 
with the partner in charge.

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 
qualifying criteria;

(a) Annual volume of construction work of at least 2.5 times the estimated annual cash 
flow for the Contract;

(b) Experience as main contractor in the construction of at least

(c) Two works of a nature and complexity equivalent to the Works over the last 10 years 
(to comply with this requirement, works citedshould be at least 70 percent complete);

(d) Proposals for the timely acquisition (own, lease, hire, etc.) of these sential equipment 
listed as required for the Works;

(e) a Contract manager with at least five years’ experience in works ofan equivalent 
nature and volume, including no less than threeyears as Manager; and

(f) Liquid assets and/or credit facilities, net of other contractualcommitments and 
exclusive of any advance payments which maybe made under the Contract, of no less 
than 4 months of theestimated payment flow under this Contract.

1.8 The figures for each of the partners of a joint venture shall be addedtogether to 
determine the tenderer’s compliance with the minimumqualifying criteria of clause 1.7 



(a) And (e); however, for a joint ventureto qualify, each of its partners must meet at least 
25 percent ofminimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and
the partner in charge at least 40 percent of those minimum criteria.Failure to comply with
this requirement will result in rejection of thejoint venture’s tender. Subcontractors’ 
experience and resources willnot be taken into account in determining the tenderer’s 
compliancewith the qualifying criteria, unless otherwise stated.

1.9 Each tenderer shall submit only one tender, either individually or as apartner in a joint
venture. A tenderer who submits or participates inmore than one tender (other than as a 
subcontractor or in cases ofalternatives that have been permitted or requested) will cause 
all theproposals with the tenderer’s participation to be disqualified.

1.10 The tenderer shall bear all costs associated with the preparation andsubmission of 
his tender, and the Employer will in no case beresponsible or liable for those costs.

1.11 The tenderer, at the tenderer’s own responsibility and risk, isencouraged to visit and 
examine the Site of the Works and itssurroundings, and obtain all information that may be
necessary forpreparing the tender and entering into a contract for construction ofthe 
Works. The costs of visiting the Site shall be at the tenderer’s ownexpense.
1.12 The procuring entity’s employees, committee members, boardmembers and their 
relative (spouse and children) are not eligible To participate in the tender.

1.13 The price to be changed for the tender document shall not exceedKshs.1, 000/=

1.14 The procuring entity shall allow the tenderer to review the tenderdocument free of 
charge before purchase.

2. Tender Documents

2.1 The complete set of tender documents comprises the documents listed below and any 
addenda issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers
(b) Form of Tender and Qualification Information
(c) Conditions of Contract
(d) Appendix to Conditions of Contract
(e) Specifications
(f) Drawings
(g) Bills of Quantities
(h) Forms of Securities

2.2 The tenderer shall examine all Instructions, Forms to be filled andSpecifications in 
the tender documents. Failure to furnish allinformation required by the tender documents,
or submission of atender not substantially responsive to the tendering documents inevery 
respect will be at the tenderer’s risk and may result in rejectionof his tender.

2.3 A prospective tenderer making an inquiry relating to the tenderdocuments may notify 
the Employer in writing or by cable, telex orfacsimile at the address indicated in the letter
of invitation to tender.The Employer will only respond to requests for clarification 
receivedearlier than seven days prior to the deadline for submission oftenders. Copies of 
the Employer’s response will be forwarded to allpersons issued with tendering 
documents, including a description ofthe inquiry, but without identifying its source.



2.4 Before the deadline for submission of tenders, the Employer maymodify the tendering
documents by issuing addenda. Any addendumthus issued shall be part of the tendering 
documents and shall becommunicated in writing or by cable, telex or facsimile to 
alltenderers. Prospective tenderers shall acknowledge receipt of eachaddendum in writing
to the Employer.

2.5 To give prospective tenderers reasonable time in which to take anaddendum into 
account in preparing their tenders, the Employer shallextend, as necessary, the deadline 
for submission of tenders, inaccordance with Clause 4.2 here below.

3. Preparation of Tenders

3.1 All documents relating to the tender and any correspondence shall be in English 
language.

3.2 The tender submitted by the tenderer shall comprise the following:

(a) These Instructions to Tenderers, Form of Tender, Conditions ofContract, Appendix to 
Conditions of Contract and
Specifications;
(b) Tender Security;
(c) Priced Bill of Quantities ;
(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and
(f) Any other materials required to be completed and submitted bythe tenderers.

3.3 The tenderer shall fill in rates and prices for all items of the Worksdescribed in the 
Bill of Quantities. Items for which no rate or price isentered by the tenderer will not be 
paid for when executed and shallbe deemed covered by the other rates and prices in the 
Bill ofQuantities. All duties, taxes, and other levies payable by theContractor under the 
Contract, or for any other cause relevant to theContract, as of 30 days prior to the 
deadline for submission oftenders, shall be included in the tender price submitted by 
thetenderer.

3.4 The rates and prices quoted by the tenderer shall only be subject toadjustment during 
the performance of the Contract if provided for inthe Appendix to Conditions of Contract 
and provisions made in theConditions of Contract.

3.5 The unit rates and prices shall be in Kenya Shillings.

3.6 Tenders shall remain valid for a period of one twenty (120) days from the dateof 
submission. However in exceptional circumstances, the Employermay request that the 
tenderers extend the period of validity for aspecified additional period. The request and 
the tenderers’ responsesshall be made in writing. A tenderer may refuse the request 
withoutforfeiting the Tender Security. A tenderer agreeing to the request willnot be 
required or permitted to otherwise modify the tender, but willbe required to extend the 
validity of Tender Security for the period ofthe extension, and in compliance with Clause 
3.7 - 3.11 in allrespects.

3.7 The tenderer shall furnish, as part of the tender, a Tender Security inthe amount and 
form specified in the appendix to invitation totenderers. This shall be in the amount not 
exceeding 2 percent of thetender price



3.8 The format of the Tender Security should be in accordance with theform of Tender 
Security included in Section G - Standard forms or anyother form acceptable to the 
Employer. Tender Security shall be validfor 30 days beyond the validity of the tender.

3.9 Any tender not accompanied by an acceptable Tender Security shallbe rejected. The 
Tender Security of a joint venture must define as“Tenderer” all joint venture partners and 
list them in the followingmanner: a joint venture consisting 
of”…………”,”…………”,and
“…………”.

3.10 The Tender Securities of unsuccessful tenderers will be returnedwithin 28 days of 
the end of the tender validity period specified inClause 3.6.

3.11 The Tender Security of the successful tenderer will be dischargedwhen the tenderer 
has signed the Contract Agreement and furnishedthe required Performance Security.

3.12 The Tender Security may be forfeited

(a) If the tenderer withdraws the tender after tender opening duringthe period of tender 
validity;

(b) If the tenderer does not accept the correction of the tender rice, pursuant to Clause 
5.7;

(c) In the case of a successful tenderer, if the tenderer fails withinthe specified time limit 
to

(i) Sign the Agreement, or

(ii) Furnish the required Performance Security.

3.13 Tenderers shall submit offers that comply with the requirements ofthe tendering 
documents, including the basic technical design asindicated in the Drawings and 
Specifications. Alternatives will not beconsidered, unless specifically allowed in the 
invitation to tender. Ifso allowed, tenderers wishing to offer technical alternatives to 
therequirements of the tendering documents must also submit a tenderthat complies with 
the requirements of the tendering documents,including the basic technical design as 
indicated in the Drawings andSpecifications. In addition to submitting the basic tender, 
thetenderer shall provide all information necessary for a complete valuation of the 
alternative, including design calculations, technicalspecifications, breakdown of prices, 
proposed construction methodsand other relevant details. Only the technical alternatives, 
if any, ofthe lowest evaluated tender conforming to the basic technicalrequirements shall 
be considered.

3.14 The tenderer shall prepare one original of the documents comprisingthe tender 
documents as described in Clause 3.2 of these Instructionsto Tenderers, bound with the 
volume containing the Form of Tender,and clearly marked “ORIGINAL”. In addition, the
tenderer shallsubmit copies of the tender, in the number specified in the invitationto 
tender, and clearly marked as “COPIES”. In the event ofdiscrepancy between them, the 
original shall prevail.



3.15 The original and all copies of the tender shall be typed or written inindelible ink and 
shall be signed by a person or persons dulyauthorized to sign on behalf of the tenderer, 
pursuant to Clause 1.5

(a) or 1.6 (b), as the case may be. All pages of the tender wherealterations or additions 
have been made shall be initialed by theperson or persons signing the tender.

3.16 Clarification of tenders shall be requested by the tenderer to bereceived by the 
procuring entity not later than 7 days prior to thedeadline for submission of tenders.

3.17 The procuring entity shall reply to any clarifications sought by thetenderer within 3 
days of receiving the request to enable the tendererto make timely submission of its 
tender.

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of thetender price.

4. Submission of Tenders

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes 
and one outer envelope, duly marking the innerenvelopes as “ORIGINAL” and 
“COPIES” as appropriate. The innerand outer envelopes shall:

(a) be addressed to the Employer at the address provided in theinvitation to tender;

(b) bear the name and identification number of the Contract asdefined in the invitation to 
tender; and

c) provide a warning not to open before the specified time and datefor tender opening.

4.2 Tenders shall be delivered to the Employer at the address specifiedabove not later 
than the time and date specified in the invitation totender. However, the Employer may 
extend the deadline forsubmission of tenders by issuing an amendment in accordance 
withSub-Clause 2.5 in which case all rights and obligations of theEmployer and the 
tenderers previously subject to the original deadlinewill then be subject to the new 
deadline.

4.3 Any tender received after the deadline prescribed in clause 4.2 will bereturned to the 
tenderer un-opened.

4.4 Tenderers may modify or withdraw their tenders by giving notice inwriting before the
deadline prescribed in clause 4.2. Each tenderer’smodification or withdrawal notice shall 
be prepared, sealed, marked,and delivered in accordance with clause 3.13 and 

4.1, with the outerand inner envelopes additionally marked “MODIFICATION”and
“WITHDRAWAL”, as appropriate. No tender may be modified after thedeadline for 
submission of tenders.

4.5 Withdrawal of a tender between the deadline for submission oftenders and the 
expiration of the period of tender validity specified inthe invitation to tender or as 
extended pursuant to Clause 3.6 mayresult in the forfeiture of the Tender Security 
pursuant to Clause3.11.



4.6 Tenderers may only offer discounts to, or otherwise modify the pricesof their tenders 
by submitting tender modifications in accordance withClause 4.4 or be included in the 
original tender submission.

5. Tender Opening and Evaluation

5.1 The tenders will be opened by the Employer, including modificationsmade pursuant 
to Clause 4.4, in the presence of the tenderers’representatives who choose to attend at the 
time and in the placespecified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s 
representatives who are present during the opening shallsign a register evidencing their 
attendance.

5.2 The tenderers’ names, the tender prices, the total amount of eachtender and of any 
alternative tender (if alternatives have beenrequested or permitted), any discounts, tender 
modifications andwithdrawals, the presence or absence of Tender Security, and suchother 
details as may be considered appropriate, will be announced bythe Employer at the 
opening. Minutes of the tender opening,including the information disclosed to those 
present will be preparedby the Employer.

5.3 Information relating to the examination, clarification, evaluation, and comparison of 
tenders and recommendations for the award of Contract shall not be disclosed to 
tenderers or any other persons not officially concerned with such process until the award 
to the successful tenderer has been announced. Any effort by a tenderer to influence the 
Employer’s officials, processing of tenders or award decisions may result in the rejection 
of his tender.

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at 
his discretion, may ask any tenderer for clarification of the tender, including breakdowns 
of unit rates. The request for clarification and the response shall be in writing or by cable,
telex or facsimile but no change in the price or substance of the tender shall be sought, 
offered, or permitted except as required to confirm thecorrection of arithmetic errors 
discovered in the evaluation of the tenders in accordance with Clause 5.7.

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 
tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly signed;
(c) is accompanied by the required securities; and (d) is substantially responsive to 
therequirements of the tendering documents. A substantially responsivetender is one 
which conforms to all the terms, conditions and specifications of the tendering 
documents, without material deviation or reservation. A material deviation or reservation 
is one (a) which affects in any substantial way the scope, quality, or performance of the 
works; (b) which limits in any substantial way, inconsistent withthe tendering documents,
the Employer’s rights or the tenderer’s obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other tenderers presenting 
substantially responsive tenders.

5.6 If a tender is not substantially responsive, it will be rejected, and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation.

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic 
errors. Errors will be corrected as follows:



(a) where there is a discrepancy between the amount in figures and the amount in words, 
the amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless 
in the opinion of the Employer, there is an obvious typographicalerror, in which case the 
adjustment will be made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the Form of 
Tender and the corrected tender figure in the main summary of the Bill of Quantities, the 
amount as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressingthe difference between 
the tender amount and the corrected tender sum as a percentage of the corrected Builder’s
Work (i.e. Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builders’ Work (as a rebate or 
addition as the case may be) for the purposes of valuations for Interim Certificates and 
valuation of variations.

(f) the amount stated in the tender will be adjusted in accordance with the above 
procedure for the correction of errors and, with concurrence of the tenderer, shall be 
considered as binding upon the tenderer. If the tenderer does not accept the 
correctedamount, the tender may be rejected and the Tender Security may be forfeited in 
accordance with clause 3.11.

5.8 The Employer will evaluate and compare only the tenders determined to be 
substantially responsive in accordance with Clause 5.5.

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 
tender price by adjusting the tender price as follows:

(a) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for contingencies in the Bill of 
Quantities, but including Day works where priced competitively.

(c) making an appropriate adjustment for any other acceptable variations, deviations, or 
alternative offers submitted in accordance with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other price modifications 
offered in accordance with clause 4.6

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors which are 
in excess of the requirements of the tender documents or otherwise result in unsolicited 
benefits for the Employer will not be taken into account in tender evaluation.

5.11 The tenderer shall not influence the Employer on any matter relating to his tender 
from the time of the tender opening to the time the Contract is awarded. Any effort by the



Tenderer to influence the Employer or his employees in his decision on tender evaluation,
tender comparison or Contract award may result in the rejection of
the tender.

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the 
share capital shall be allowed a 10% preferential bias provided that they do not sub-
contract work valued at more than 50% of the Contract Price excluding Provisional Sums
to an non-indigenous sub-contractor.

6. Award of Contract

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 
tender has been determined to be substantially responsive to the tendering documents and
who has offered the lowest evaluated tender price, provided that such tenderer has been 
determined to be (a) eligible in accordance with the provision of
Clauses 1.2, and (b) qualified in accordance with the provisions of clause 1.7 and 1.8.

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject 
any tender, and to cancel the tendering process and reject all tenders, at any time prior to 
the award of Contract, without thereby incurring any liability to the affected tenderer or 
tenderers or any obligation to inform the affected tenderer or tenderers of the grounds for 
the action.

6.3 The tenderer whose tender has been accepted will be notified of the award prior to 
expiration of the tender validity period in writing or by cable, telex or facsimile. This 
notification (hereinafter and in all Contract documents called the “Letter of Acceptance”) 
will state the sum (hereinafter and in all Contract documents called the “Contract 
Price”)that the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the 
Contract. At the same time the other tenderers shall be informed that their tenders have 
not been successful. The contract shall be formed on the parties signing the contract.

6.4 The Agreement will incorporate all agreements between the Employer and the 
successful tenderer. Within 14 days of receipt the successful tenderer will sign the 
Agreement and return it to the Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 
deliver to the Employer a Performance Security in the amount stipulated in the Appendix 
to Conditions of Contract and in the form stipulated in the Tender documents. The 
Performance Security shall be in the amount and specified form

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 
Security.

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 
Employer will promptly notify the other tenderers that their tenders have been 
unsuccessful.

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for 
contracts not exceeding one year (12 months)



6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 
validity period from the date of opening the tender.

6.10 The parties to the contract shall have it signed within 30 days from the date of 
notification of contract award unless there is an administrative review request.

6.11 Contract price variations shall not be allowed for contracts not exceeding one year 
(12 months)

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 
original contract price. 6.13 Price variation request shall be processed by the procuring 
entity
within 30 days of receiving the request.

6.14 The procuring entity may at any time terminate procurement proceedings before 
contract award and shall not be liable to any person for the termination.

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and 
on request give its reasons for termination within 14 days of receiving the request from 
any tenderer.

6.16 A tenderer who gives false information in the tender document about its qualification
or who refuses to enter into a contract after notification of contract award
shall be considered for debarment from participating in future public procurement.

7. Corrupt and Fraudulent practices

7.1 The procuring entity requires that tenderers observe the highest standards of ethics 
during procurement process and execution of contracts. A tenderer shall sign a 
declaration that he has not and will not be involved in corrupt and fraudulent practices.
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CONDITIONS OF CONTRACT
1. Definitions

1.1 In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated; “Bill of Quantities” means the priced and completed Bill of 
Quantities forming part of the tender. “Compensation Events” are those defined in Clause
24 hereunder. “The Completion Date” means the date of completion of the Works as 
certified by the Project Manager, in accordance with Clause 31.
“The Contract” means the agreement entered into between the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference therein 
to execute, complete, and maintain the Works, “The Contractor” refers to the person or 
corporate body whose tender to carry out the Works has been accepted by the Employer. 
“The Contractor’s Tender”is the completed tendering document submitted by the 
Contractor to the Employer.
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. “Days” are calendar days; 
“Months” are calendar months. “A Defect” is any part of the Works not completed in 
accordance with the Contract. “The Defects Liability Certificate” is the certificate issued 
by Project Manager upon correction of defects by the Contractor.
“The Defects Liability Period” is the period named in the Contract Data and calculated 
from the Completion Date. “Drawings” include calculations and other information 
provided or approved by the Project Manager for the execution of the Contract.
“Dayworks” are Work inputs subject to payment on a time basis forlabour and the 
associated materials and plant. “Employer” or the “Procuring entity” as defined in the 
Public Procurement Regulations (i.e. Central or Local Governmentadministration, 
Universities, Public Institutions and Corporations, etc) is the party who employs the 
Contractor to carry out the Works. “Equipment” is the Contractor’s machinery and 
vehicles brought temporarily to the Site for the execution of the Works.
“The Intended Completion Date” is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date may be revised only by the 
Project Manager by issuing an extension of time or an acceleration order. “Materials” are 
all supplies, including consumables, used by the Contractor for incorporation in the 
Works. “Plant” is any integral part of the Works that shall have amechanical, electrical, 
chemical, or biological function. “Project Manager” is the person named in the Appendix 
to Conditions of Contract (or any other competent person appointed by the Employer and 
notified to the Contractor, to act in replacement ofthe Project Manager) who is 
responsible for supervising the execution of the Works and administering the Contract 
and shall be an “Architect” or a “Quantity Surveyor” registered under the Architects and 
Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers 
Registration Act Cap 530.
“Site” is the area defined as such in the Appendix to Condition of Contract.“Site 
Investigation Reports” are those reports that may be included in the tendering documents 
which are factual and interpretative about the surface and subsurface conditions at the 
Site. “Specifications” means the Specifications of the Works included inthe Contract and 
any modification or addition made or approved bythe Project Manager. “Start Date” is the
latest date when the Contractor shall commence execution of the Works. It does not 
necessarily coincide with the Sitepossession date(s).



“A Subcontractor” is a person or corporate body who has a Contractwith the Contractor 
to carry out a part of the Work in the Contract, which includes Work on the Site.
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction orinstallation of the Works. “A Variation” is
an instruction given by the Project Manager which varies the Works. “The Works” are 
what the Contract requires the Contractor to construct,install, and turnover to the 
Employer, as defined in the Appendix toConditions of Contract.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also meansplural, male also 
means female or neuter, and the other way around.Headings have no significance. Words 
have their normal meaning inEnglish Language unless specifically defined. The Project 
Managerwill provide instructions clarifying queries about these Conditions ofContract.

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 
reference in the Conditions of Contract to the Works, theCompletion Date and the 
Intended Completion Date apply to anysection of the Works (other than references to the 
IntendedCompletion Date for the whole of the Works

2.3 The following documents shall constitute the Contract documents andshall be 
interpreted in the following order of priority;

(1) Agreement,
(2) Letter of Acceptance,
(3) Contractor’s Tender,
(4) Appendix to Conditions of Contract,
(5) Conditions of Contract,
(6) Specifications,
(7) Drawings,
(8) Bill of Quantities,

(9) Any other documents listed in the Appendix to Conditions ofContract as forming part 
of the Contract.

Immediately after the execution of the Contract, the Project Managershall furnish both 
the Employer and the Contractor with two copieseach of all the Contract documents. 
Further, as and when necessarythe Project Manager shall furnish the Contractor [always 
with a copyto the Employer] with three [3] copies of such further drawings ordetails or 
descriptive schedules as are reasonably necessary eitherto explain or amplify the Contract
drawings or to enable theContractor to carry out and complete the Works in accordance 
withthese Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall beEnglish 
language and the Laws of Kenya respectively unlessotherwise stated.

4 Project Manager’s Decisions



4.1 Except where otherwise specifically stated, the Project Manager willdecide 
contractual matters between the Employer and the Contractorin the role representing the 
Employer.

5 Delegations

5.1 The Project Manager may delegate any of his duties andresponsibilities to others after
notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when inwriting. A notice shall
be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the ProjectManager, but may 
not assign the Contract without the approval of theEmployer in writing. Subcontracting 
shall not alter the Contractor’sobligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with othercontractors, public 
authorities, utilities etc. as listed in the Appendixto Conditions of Contract and also with 
the Employer, as per thedirections of the Project Manager. The Contractor shall also 
providefacilities and services for them. The Employer may modify the saidList of Other 
Contractors etc., and shall notify the Contractor of anysuch modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification 
Information, to carry out the functions stated in the said Information or other personnel 
approved by the Project Manager. The Project Manager will approve any proposed 
replacement of key personnel only if their relevant qualifications and abilities 
aresubstantially equal to or better than those of the personnel listed in the Qualification 
Information. If the Project Manager asks the Contractor to remove a person who is a 
member of the Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensurethat the person leaves the Site within seven days and has no furtherconnection with
the Work in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings. The Works may commence on the Start Date and shall be 
carried out in accordance with the Program submitted by the Contractor, as updated with 
the approval of the Project Manager, and complete them by the Intended 
CompletionDate.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works. However 
before erecting the same, he shall submit his designs including specifications and 



drawings to the Project Manager and to any other relevant third parties for their approval.
No erection of temporary works shall be done until such approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 
design of the Temporary works and all drawings prepared by the Contractor for the 
execution of the temporary or permanent Works, shall be subject to prior approval by the 
Project Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

12.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on Site shall be the property of the Employer. The Contractor shall notify the 
Project Manager of such discoveries and carry out the Project Manager’s instructions 
fordealing with them.

13. Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor 
shall submit to the Project Manager for approval a program showing the general methods,
arrangements, order, and timing for all the activities in the Works. An update of the 
program shall be a program showing the actual progress achieved on eachactivity and the 
effect of the progress achieved on the timing of the remaining Work, including any 
changes to the sequence of the activities.The Contractor shall submit to the Project 
Manager for approval an updated program at intervals no longer than the period stated in 
theAppendix to Conditions of Contract. If the Contractor does not submit an updated 
program within this period, the Project Manager may withhold the amount stated in the 
said Appendix from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue program has beensubmitted. 
The Project Manager’s approval of the program shall not alter the Contractor’s 
obligations. The Contractor may revise the program and submit it to the Project Manager 
again at any time. Arevised program shall show the effect of Variations and 
CompensationEvents.

14. Possession of Site

14.1 The Employer shall give possession of all parts of the Site to theContractor. If 
possession of a part is not given by the date stated in the Appendix to Conditions of 
Contract , the Employer will be deemedto have delayed the start of the relevant activities,
and this will be aCompensation Event.

15. Access to Site

15.1 The Contractor shall allow the Project Manager and any other personauthorized by 
the Project Manager, access to the Site and to any placewhere work in connection with 
the Contract is being carried out or isintended to be carried out.

16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Managerwhich are in 
accordance with the Contract.



17. Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if aCompensation 
Event occurs or a variation is issued which makes Itimpossible for completion to be 
achieved by the Intended CompletionDate without the Contractor taking steps to 
accelerate the remainingWorks, which would cause the Contractor to incur additional 
cost. TheProject Manager shall decide whether and by how much to extend theIntended 
Completion Date within 21 days of the Contractor asking theProject Manager in writing 
for a decision upon the effect of aCompensation Event or variation and submitting full 
supportinginformation. If the Contractor has failed to give early warning of adelay or has 
failed to cooperate in dealing with a delay, the delaycaused by such failure shall not be 
considered in assessing the new(extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to theContractor by the 
Employer.

18. Management Meetings

18.1 A Contract management meeting shall be held monthly and attendedby the Project 
Manager and the Contractor. Its business shall be toreview the plans for the remaining 
Work and to deal with mattersraised in accordance with the early warning procedure. The
ProjectManager shall record the minutes of management meetings andprovide copies of 
the same to those attending the meeting and theEmployer. The responsibility of the 
parties for actions to be takenshall be decided by the Project Manager either at the 
managementmeeting or after the management meeting and stated in writing to allwho 
attended the meeting.

19. Early Warning

19.1 The Contractor shall warn the Project Manager at the earliestopportunity of specific 
likely future events or circumstances that mayadversely affect the quality of the Work 
increase the Contract Price ordelay the execution of the Works. The Project Manager may
requirethe Contractor to provide an estimate of the expected effect of thefuture event or 
circumstance on the Contract Price and Completion Date. The estimate shall be provided 
by the Contractor as soon as reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making and considering 
proposals on how the effect of such an event or circumstance can be avoided or reduced 
by anyone involved in the Work and in carrying out any resulting instructions of the 
Project Manager.

20. Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor 
of any defects that are found. Such inspection shall not affect the Contractor’s 
responsibilities. The Project Manager may instruct the Contractor to search for a defect 
and to uncover and test any Work that the Project Manager considers may have a defect. 
Should the defect be found, the cost of uncovering and making good shall be borne by the
Contractor, However, if there is no defect found, the cost of uncovering and making good
shall be treated as a variation and added to the Contract Price.



20.2 The Project Manager shall give notice to the Contractor of any defects before the 
end of the Defects Liability Period, which begins at Completion, and is defined in the 
Appendix to Conditions of Contract. The Defects Liability Period shall be extended for as
long as defects remain to be corrected.

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager’s notice. If the Contractor has 
not corrected a defect within the time specified in the Project Manager’s notice, the 
Project Manager will assess the cost of having the defect corrected by other parties and 
such cost shall be treated as a variation and be deducted from theContract Price.

21. Bills Of Quantities

21.1 The Bills of Quantities shall contain items for the construction, installation, testing 
and commissioning of the Work to be done by the Contractor. The Contractor will be paid
for the quantity of the Work done at the rate in the Bills of Quantities for each item.

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 
Quantities for the particular item by more than 25 percent and provided the change 
exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the rate to
allow for the change.

21.3 If requested by the Project Manager, the Contractor shall provide the Project 
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.

22. Variations

22.1 All variations shall be included in updated programs produced by theContractor.

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out 
the variations when requested to do so. The Project Manager shall assess the quotation, 
which shall be given within seven days of the request or within any longer period as may 
be stated by the Project Manager and before the Variation is ordered.

22.3 If the work in the variation corresponds with an item description in the Bills of 
Quantities and if in the opinion of the Project Manager, the quantity of work is not above 
the limit stated in Clause 21.2 or the timing of its execution does not cause the cost per 
unit of quantity to change, the rate in the Bills of Quantities shall be used to calculate the 
value of the variation. If the cost per unit of quantity changes, or if the nature or timing of
the work in the variation does not correspond with items in the Bills of Quantities, the 
quotation by the Contractor shall be in the form of new rates for the relevant items of 
Work.

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 
variation and make a change to the Contract price, which shall be based on the Project 
Manager’s own forecast of the effects of the variation on the Contractor’s costs.

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a
quotation being given and considered without delaying the Work, no quotation shall be 
given and the variation shall be treated as a Compensation Event.



22.6 The Contractor shall not be entitled to additional payment for costs that could have 
been avoided by giving early warning.

22.7 When the Program is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

23.1 The Contractor shall submit to the Project Manager monthly applications for 
payment giving sufficient details of the Work doneand materials on Site and the amounts 
which the Contractor considers himself to be entitled to. The Project Manager shall check
the monthly application and certify the amount to be paid to theContractor within 14 
days. The value of Work executed and payable shall be determined by the Project 
Manager.

23.2 The value of Work executed shall comprise the value of the quantities of the items in
the Bills of Quantities completed; materials delivered on Site, variations and 
compensation events. Such materials shall become the property of the Employer once the 
Employer has paid the Contractor for their value. Thereafter, they shall not be removed 
from Site without the Project Manager’s instructions except for useupon the Works.

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 
Contractor the amounts certified by the Project Manager within 30 days of the date of 
issue of each certificate. If the Employer makes a late payment, the Contractor
shall be paid simple interest on the late payment in the next payment. Interest shall be 
calculated on the basis of number of days delayed at
a rate three percentage points above the Central Bank of Kenya’s average rate for base 
lending prevailing as of the first day the payment becomes overdue.

23.4 If an amount certified is increased in a later certificate or as a result of an award by 
an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 
this clause. Interest shall be calculated from the date upon which the increased amount 
would have been certified in the absence of dispute.

23.5 Items of the Works for which no rate or price has been entered in will not be paid for
by the Employer and shall be deemed covered by otherrates and prices in the Contract.

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor
shall be made in Kenya Shillings and foreign currency in the proportion indicated in the 
tender, or agreed prior to the execution of the Contract Agreement and indicated therein. 
The rate of exchange for the calculation of the amount of foreign currency payment shall 
be the rate of exchange indicated in the Appendix to Conditions of Contract. If the 
Contractor indicated foreign currencies for payment other than the currencies of the 
countries of origin of related goods and services the Employer reserves the right to pay 
the equivalent at the time of payment in the currencies of the countries of such goods and 
services. The Employer and the Project Managershall be notified promptly by the 
Contractor of an changes in the expected foreign currency requirements of the Contractor
during the execution of the Works as indicated in the Schedule of Foreign Currency 
Requirements and the foreign and local currency portions of the balance of the Contract 
Price shall then be amended by agreement between Employer and the Contractor in order 
to reflect appropriatelysuch changes.



23.7 In the event that an advance payment is granted, the following shall
apply:-
a) On signature of the Contract, the Contractor shall at his request, and without furnishing
proof of expenditure, be entitled to an advance of 10% (ten percent) of the original 
amount of the Contract. The advance shall not be subject toretention money.

b) No advance payment may be made before the Contractor has submitted proof of the 
establishment of deposit or a directly liable guarantee satisfactory to the Employer in the 
amount of the advance payment. The guarantee shall be in the same currency as the 
advance.

c) Reimbursement of the lump sum advance shall be made by deductions from the 
Interim payments and where applicable from the balance owing to the Contractor. 
Reimbursement shall begin when the amount of the sums due under theContract reaches 
20% of the original amount of the Contract. Itshall have been completed by the time 80%
of this amount is reached. The amount to be repaid by way of successive deductions shall 
be calculated by means of the formula:

R = A(x1 – x11)

80 – 20

Where:
R = the amount to be reimbursed
A = the amount of the advance which has been granted
X1 = the amount of proposed cumulative payments as a

percentage of the original amount of the Contract.

This figure will exceed 20% but not exceed 80%.

X11 = the amount of the previous cumulative payments asa percentage of the original 
amount of the Contract. This figure will be below 80%but not less than 20%.

d) with each reimbursement the counterpart of the directly liable guarantee may be 
reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site Possession Date 
stated in the Appendix to Conditions of Contract.

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects the 
Work of the Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue drawings, specifications or 
instructions required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional 
tests upon the Work, which is then found to have no defects.



(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of the Letter of Acceptance from the information issued to 
tenderers (including the Site investigation reports), from information available publicly 
and from a visual inspection of the Site.
(g) The Project Manager gives an instruction for dealing with an unforeseen condition, 
caused by the Employer or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employerdoes not work within 
the dates and other constraints stated inthe Contract, and they cause delay or extra cost to 
theContractor.

(i) The effects on the Contractor of any of the Employer’s risks.

(j) The Project Manager unreasonably delays issuing a Certificateof Completion.
(k) Other compensation events described in the Contract ordetermined by the Project 
Manager shall apply.

24.2 If a compensation event would cause additional cost or would preventthe Work 
being completed before the Intended Completion Date, theContract Price shall be 
increased and/or the Intended CompletionDate shall be extended. The Project Manager 
shall decide whetherand by how much the Contract Price shall be increased and 
whetherand by how much the Intended Completion Date shall be extended.24.3 As soon 
as information demonstrating the effect of each compensationevent upon the Contractor’s
forecast cost has been provided by theContractor, it shall be assessed by the Project 
Manager, and theContract Price shall be adjusted accordingly. If the Contractor’sforecast 
is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. TheProject Manager will 
assume that the Contractor will reactcompetently and promptly to the event.24.4 The 
Contractor shall not be entitled to compensation to the extentthat the Employer’s interests
are adversely affected by the Contractornot having given early warning or not having co-
operated with theProject Manager.24.5 Prices shall be adjusted for fluctuations in the cost
of inputs only ifprovided for in the Appendix to Conditions of Contract.24.6 The 
Contractor shall give written notice to the Project Manager of hisintention to make a 
claim within thirty days after the event giving riseto the claim has first arisen. The claim 
shall be submitted withinthirty days thereafter.Provided always that should the event 
giving rise to the claim ofcontinuing effect, the Contractor shall submit an interim claim 
withinthe said thirty days and a final claim within thirty days of the end ofthe event 
giving rise to the claim.25. Price Adjustment25.1 The Project Manager shall adjust the 
Contract Price if taxes, dutiesand other levies are changed between the date 30 days 
before thesubmission of tenders for the Contract and the date of Completion.The 
adjustment shall be the change in the amount of tax payable bythe Contractor.25.2 The 
Contract Price shall be deemed to be based on exchange ratescurrent at the date of tender 
submission in calculating the cost to theContractor of materials to be specifically 
imported (by expressprovisions in the Contract Bills of Quantities or Specifications) 
forpermanent incorporation in the Works. Unless otherwise stated inthe Contract, if at any
time during the period of the Contractexchange rates shall be varied and this shall affect 
the cost to theContractor of such materials, then the Project Manager shall assessthe net 
difference in the cost of such materials. Any amount fromtime to time so assessed shall 
be added to or deducted from theContract Price, as the case may be.25.3 Unless 



otherwise stated in the Contract, the Contract Price shall bedeemed to have been 
calculated in the manner set out below and insub-clauses 25.4 and 25.5 and shall be 
subject to adjustment in theevents specified thereunder;

(i) The prices contained in the Contract Bills of Quantities shall bedeemed to be based 
upon the rates of wages and otheremoluments and expenses as determined by the Joint 
BuildingCouncil of Kenya (J.B.C.) and set out in the schedule of basicrates issued 30 
days before the date for submission of tenders.Acopy of the schedule used by the 
Contractor in his pricing shallbe attached in the Appendix to Conditions of Contract.

(ii) Upon J.B.C. determining that any of the said rates of wages orother emoluments and 
expenses are increased or decreased,then the Contract Price shall be increased or 
decreased by theamount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set outin the schedule of basic 
rates issued 30 days before the date forsubmission of tenders and the rate published by 
the J.B.C. andapplied to the quantum of labour incorporated within theamount of Work 
remaining to be executed at the date ofpublication of such increase or decrease.

(iii) No adjustment shall be made in respect of changes in the ratesof wages and other 
emoluments and expenses which occur afterthe date of Completion except during such 
other period as maybe granted as an extension of time under clause 17.0 of 
theseConditions.

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based 
upon the basic prices of materials to be permanently incorporated in the Works as 
determined by the J.B.C. and set out in the schedule of basic rates issued 30 days before 
the date for submission of tenders. A copy of the schedule used by the Contractor in his 
pricing shall be attached in the Appendix to Conditions of Contract.

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 
decreased then the Contract Price shall be increased or decreased by the amount to be 
assessed by the Project Manager based upon the difference between the price set out in 
the schedule of basic rates issued 30 days before the date for submission of tenders and 
the rate published by the J.B.C. and applied to the quantum of the relevant materials 
which have not been taken into account in arriving at the amount of any interim 
certificate under clause 23 of these Conditions issued before the date of publication of 
such increase or decrease.

25.6 No adjustment shall be made in respect of changes in basic prices of materials which
occur after the date for Completion except duringsuch other period as may be granted as 
an extension of time under clause 17.0 of these Conditions.

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 
materials included in the schedule of basic rates.

26. Retention

26.1 The Employer shall retain from each payment due to the Contractor the proportion 
stated in the Appendix to Conditions of Contract until Completion of the whole of the 
Works. On Completion of the whole of the Works, half the total amount retained shall be 
repaid to the Contractor and the remaining half when the Defects Liability Periodhas 



passed and the Project Manager has certified that all defects notified to the Contractor 
before the end of this period have been corrected.

27. Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the
Appendix to Conditions of Contract for each day that the actual Completion Date is later 
than the Intended Completion Date. The Employer may deduct liquidated damages from 
payments due to the Contractor. Payment of liquidated damages shall not alterthe 
Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages have been 
paid, the Project Manager shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. The Contractor shall be paid interest
on the overpayment, calculated from the date of payment to the date of repayment, at the 
rate specified in Clause 23.30

28. Securities

28.1 The Performance Security shall be provided to the Employer no later than the date 
specified in the Letter of Acceptance and shall be issued in an amount and form and by a 
reputable bank acceptable to the Employer, and denominated in Kenya Shillings. The 
Performance Security shall be valid until a date 30 days beyond the date of issue ofthe 
Certificate of Completion.

29. Dayworks

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 
additional amounts of Work only when the Project Manager has given written 
instructions in advance for additional work to be paid for in that way. 29.2 All work to be 
paid for as Dayworks shall be recorded by theContractor on Forms approved by the 
Project Manager. Each completed form shall be verified and signed by the Project 
Manager within two days of the Work being done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 
forms.

30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 
following are the Employer’s risks:

(a) The risk of personal injury, death or loss of or damage to property (excluding the 
Works, Plant, Materials and Equipment), which are due to;

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is 
the unavoidable result of the Works, or

(ii) negligence, breach of statutory duty or interference with any legal right by the 
Employer or by any person employed by or contracted to him except the Contractor.



(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 
is due to a fault of the Employer or in Employer’s design, or due to war or 
radioactivecontamination directly affecting the place where the Works are being 
executed.

30.2 From the Completion Date until the Defects Correction Certificate has been issued, 
the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk 
except loss or damage due to;

(a) a defect which existed on or before the Completion Date.
(b) an event occurring before the Completion Date, which was not itself the Employer’s 
risk
(c) the activities of the Contractor on the Site after the CompletionDate.

30.3 From the Start Date until the Defects Correction Certificate has been issued, the 
risks of personal injury, death and loss of or damage to property (including, without 
limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risk are
Contractor’s risks. The Contractor shall provide, in the joint names of the Employer and 
the Contractor, insurance cover from the Start Date to the end of the, Defects Liability 
Period, in the amounts stated in the Appendix to Conditions of Contract for the following 
events;
(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant,Materials, and Equipment) in 
connection with the Contract, and
(d) personal injury or death.

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 
Project Manager for the Project Manager’s approval before the Start Date. All such 
insurance shall provide for compensation required to rectify the loss or damage incurred.

30.5 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums from payments otherwise due to the Contractor or, if no payment is
due, the payment of the premiums shall be a debt due.

30.6 Alterations to the terms of an insurance shall not be made without the approval of 
the Project Manager. Both parties shall comply with any conditions of insurance policies.

31. Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 
request to the Project Manager to issue a Certificate of Completion of the Works. The 
Employer shall take over the Site and the Works within seven [7] days of the Project 
Manager’s issuing a Certificate of Completion.

32. Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 
amount that the Contractor considers payable to him by the Employer under the Contract 
before the end of the Defects Liability Period. The Project Manager shall issue a Defects 
Liability Certificate and certify any final payment that is due to the Contractor



within 30 days of receiving the Contractor’s account if it is correct and complete. If it is 
not, the Project Manager shall issue within 30 days a schedule that states the scope of the 
corrections or additions that are necessary. If the final account is still unsatisfactory after 
it has been resubmitted, the Project Manager shall decide on the amount payable
to the Contractor and issue a Payment Certificate. The Employer shall pay the Contractor 
the amount due in the Final Certificate within 60 days.

33. Termination

33.1 The Employer or the Contractor may terminate the Contract if the other party causes
a fundamental breach of the Contract. These fundamental breaches of Contract shall 
include, but shall not be limited to, the following;

(a) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current program and the stoppage has not been authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and 
the instruction is not withdrawn within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer to the 
Contractor within 30 days (for Interim Certificate) or 60 days (for Final Certificate)of 
issue.

(e) the Project Manager gives notice that failure to correct a particular defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a reasonable 
period of time determined by the Project Manager;

(f) the Contractor does not maintain a security, which is required. 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 
Manager for a cause other than those listed under Clause 33.1 above, the Project Manager
shall decide whether the breach is fundamental or not.

33.3 Notwithstanding the above, the Employer may terminate the Contract for 
convenience.

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. The Project 
Manager shall immediately thereafter arrange for a meeting for the purpose of taking 
record of the Works executed and materials, goods, equipment and temporarybuildings on
Site.

34. Payment Upon Termination

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the Work done 
and materials ordered and delivered to Site up to the date of the issue of the certificate.



Additional liquidated damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor, the difference shall be a debt payable by the 
Contractor.
34.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Project Manager shall issue a 
certificate for the value of the Workdone, materials ordered, the reasonable cost of 
removal of equipment, repatriation of the Contractor’s personnel employed solely on 
theWorks, and the Contractor’s costs of protecting and securing the,Works.

34.3 The Employer may employ and pay other persons to carry out and complete the 
Works and to rectify any defects and may enter upon the Works and use all materials on 
the Site, plant, equipment and temporary works.

34.4 The Contractor shall, during the execution or after the completion of the Works 
under this clause remove from the Site as and when required, within such reasonable time
as the Project Manager may in writing specify, any temporary buildings, plant, 
machinery, appliances, goods or materials belonging to or hired by him, and indefault the 
Employer may (without being responsible for any loss or damage) remove and sell any 
such property of the Contractor, holding the proceeds less all costs incurred to the credit 
of the Contractor. Until after completion of the Works under this clause the Employer 
shall not be bound by any other provision of this Contract to makeany payment to the 
Contractor, but upon such completion as aforesaid and the verification within a 
reasonable time of the accounts therefore the Project Manager shall certify the amount of 
expenses properly incurred by the Employer and, if such amount added to the money paid
to the Contractor before such determination exceeds thetotal amount which would have 
been payable on due completion in accordance with this Contract the difference shall be a
debt payable to the Employer by the Contractor; and if the said amount added to the said 
money be less than the said total amount, the difference shall be a debt payable by the 
Employer to the Contractor.

35. Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of either the Employer or the Contractor, the Project Manager shall 
certify that the Contract has been frustrated. The Contractor shall make the Site safe and 
stop Work as quickly as possible after receiving this certificate and shall be paid for all 
Work carried out before receiving it.

36. Corrupt gifts and payments of commission The Contractor shall not;

(a) Offer or give or agree to give to any person in the service of the Employer any gift or 
consideration of any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or 
any other Contract for the Employer or for showing or forbearing to show favouror 
disfavour to any person in relation to this or any other contract for the Employer.

(b) Enter into this or any other contract with the Employer in connection with which 
commission has been paid or agreed to be paid by him or on his behalf or to his 
knowledge, unless before the Contract is madeparticulars of any such commission and of 
the terms and conditions of any agreement for the payment thereof have been disclosed in
writing to the Employer. Any breach of this Condition by the Contractor or by anyone 
employed by him or acting on his behalf (whether with or without theknowledge of the 



Contractor) shall be an offence under the provisions of the Public Procurement 
Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya.

37. Settlement Of Disputes

37.1 In case any dispute or difference shall arise between the Employer or the Project 
Manager on his behalf and the Contractor, either during the progress or after the 
completion or termination of the Works, such dispute shall be notified in writing by either
party to the other with a request to submit it to arbitration and to concur in 
theappointment of an Arbitrator within thirty days of the notice. The dispute shall be 
referred to the arbitration and final decision of a person to be agreed between the parties. 
Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed by the Chairman or Vice Chairman of any of the following professional 
institutions;

(i) Architectural Association of Kenya
(ii) Institute of Quantity Surveyors of Kenya
(iii) Association of Consulting Engineers of Kenya
(iv) Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the aggrieved party
shall take precedence over all other institutions.

37.2 The arbitration may be on the construction of this Contract or on any matter or thing 
of whatsoever nature arising thereunder or in connection therewith, including any matter 
or thing left by this, Contract to the discretion of the Project Manager, or the withholding 
by the Project Manager of any certificate to which the Contractor mayclaim to be entitled
to or the measurement and valuation referred to in clause 23.0 of these conditions, or the 
rights and liabilities of the parties subsequent to the termination of Contract.

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 
difference where notice of a dispute or difference has not been given by the applying 
party within ninety days of the occurrence or discovery of the matter or issue giving rise 
to the dispute.

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 
dispute or difference shall not commence unless an attempt has in the first instance been 
made by the parties to settle such dispute or difference amicably with or without the 
assistance of thirdparties. Proof of such attempt shall be required.
37.5 Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the Works or 
termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the said person ceasing 
to act.

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by
these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance 
with these Conditions.



37.5.4 Any dispute or difference arising in respect of war risks or war damage.

37.6 All other matters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless the 
Employer and the Contractor agree otherwise in writing.

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers 
to direct such measurements, computations, tests or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and assess and award any sums 
which ought to have been the subject of or included in any certificate.

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers 
to open up, review and revise any certificate, opinion, decision, requirement or notice and
to determine all matters in dispute which shall be submitted to him in the same manner as
if no such certificate, opinion, decision requirement or notice had beengiven.

37.9 The award of such Arbitrator shall be final and binding upon theparties.



SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT
THE EMPLOYER IS
Name: _________________________________________________________________
Address: ______________________________________________________________
Name of Authorised Representative: _________________________________________

Telephone: _______________________

Facsimile: ________________________

The Project Manager is
Name: ________________________________________________________________
Address: _______________________________________________________________
Telephone: _______________________
Facsimile: ________________________
The name (and identification number) of the Contract is _________________________
_______________________________________________________________________
The Works consist of______________________________________________________
_______________________________________________________________________
The Start Date shall be ___________________________________________________
The Intended Completion Date for the whole of the Works shall 
be________________________________________________________________
The following documents also form part of the 
Contract:___________________________________________________
_______________________________________________________________________
The Contractor shall submit a revised program for the Works within ________ days
of delivery of the Letter of Acceptance.
The Site Possession Date shall be __________________________________________
The Site is located at __________________________________________________ 
and is defined in drawings nos.______________________________________________
________________________________________________________________________
_________
The Defects Liability period is ________________________ days.
Other Contractors, utilities etc., to be engaged by the Employer on the Site
Include those for the execution of ;
1.____________________________________________
2.______________________________________________
3._____________________________________________
4._____________________________________________

The minimum insurance covers shall be;

1. The minimum cover for insurance of the Works and of Plant and Materials in respect 
of the Contractor’s faulty design is____________________
2. The minimum cover for loss or damage to Equipment is____________________
3. The minimum for insurance of other property is____________________________



4. The minimum cover for personal injury or death insurance
· For the Contractor’s employees is___________________________________
· And for other people is______________________________________________
The following events shall also be Compensation Events:
1. _____________________________________________________________________
2. ____________________________________________________________________
3. ____________________________________________________________________
4. _____________________________________________________________________
The period between Program updates is ________________ days.
The amount to be withheld for late submission of an updated Program is ________
_______________________________________________________________________
The proportion of payments retained is 10% percent.
The Price Adjustment Clause _____________________________ (shall/shall not) apply
The liquidated damages for the whole of the Works is Kshs. 1000 (per day)
The Performance Security shall be for the following minimum amounts equivalent
as a percentage of the Contract Price2% percent
The Completion Period for the Works is 4 Months after Signing of the contract.
Currency to be strictly in Kenya Shillings
The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach].
Advance Payment shall not apply.



SECTION V - SPECIFICATIONS
Notes for preparing Specifications
1.0 Specifications must be drafted to present a clear and precise statement of the required 
standards of materials, and workmanship for tenderers to respond realisticallyand 
competitively to the requirements of the Employer and ensure responsiveness of tenders. 
The Specifications should require that all materials, plant, and othersupplies to be 
permanently incorporated in the Works be new, unused, of the most recent or current 
models, and incorporating all recent improvements in design andmaterials unless 
provided otherwise in the Contract. Where the Contractor is responsible for the design of 
any part of the permanent Works, the extent of his obligations must be stated.

2.0 Specifications from previous similar projects are useful and may not be necessary to 
re-write specifications for every Works Contract.

3.0 There are considerable advantages in standardizing General Specifications for 
repetitive Works in recognized public sectors, such as highways, urban housing,irrigation 
and water supply. The General Specifications should cover all classes of workmanship, 
materials and equipment commonly involved in constructions, althoughnot necessarily to 
be used in a particular works contract. Deletions or addenda should then adapt the 
General Specifications to the particular Works.

4.0 Care must be taken in drafting Specifications to ensure they are not restrictive. In the 
Specifications of standards for materials, plant and workmanship, existing Kenya
Standards should be used as much as possible; otherwise recognized international 
standards may also be used.

5.0 The Employer should decide whether technical solutions to specified parts of the 
Works are to be permitted. Alternatives are appropriate in cases where obvious 
(andpotentially less costly) alternatives are possible to the technical solutions indicated in
tender documents for certain elements of the Works, taking into considerationthe 
comparative specialized advantage of potential tenderers. The Employer should provide a
description of the selected parts of the Works with appropriate reference toDrawings, 
Specifications, Bills of Quantities, and Design or Performance criteria, stating that the 
alternativesolutions shall be at least structurally and functionally equivalent to the basic 
design parameters and Specifications. Such alternative solutions shall be accompanied by
allinformation necessary for a complete evaluation by the Employer, including drawings, 
design calculations, technical specifications, breakdown of prices, proposedconstruction 
methodology, and other relevant details. Technical alternatives permitted in this manner 
shall be considered by the Employer each on its own merits andindependently of whether 
the tenderer has priced the item as described in the Employer’s design included with the 
tender documents.



EVALUATION AND COMPARISON OF TENDERS 

Evaluation and comparison of Tenders: the following 
evaluation criteria shall be applied not withstanding any 
other requirement in the tender documents. 
a) Mandatory requirements(MR) 

The following requirements must be met by the tenderer 

PRELIMINARY EVALUATION CRITERIA

S/No REQUIREMENTS Score 
Mandatory

B1 B2 B3 B4 B5 B6

1 Certificate of registration/ incorporation Mandatory 
(Yes/No)

2 Copy of the current tax compliance 
certificate

Mandatory 
(Yes/No)

3 Certificate of Registration with National 
Construction Authority ( for construction 
projects)

Mandatory 
(Yes/No)

4 Dully filled confidential business 
questionnaire

Mandatory 
(Yes/No)

6 Form of tender duly filled, signed and 
stamped

Mandatory 
(Yes/No)

7 Should be registered with relevant 
professional bodies

Mandatory 
(Yes/No)

KEY
Bidder 1: B1
Bidder 2: B2
Bidder 3: B3
Bidder 4: B4
Bidder 5: B5
TECHNICAL EVALUATION CRITERIA SUMMARY
No. REQUIREMENTS Score 

card     
(70 
Marks)

B1 B2 B3 B4 B5

1. Certificate of Registration with National 
Construction Authority ( for construction projects)

10 Marks

2. Should be registered with relevant professional 
bodies

10 Marks 

3. Valid Single business permit 10 Marks

4. Submission of Original and Copy of tender 
document

10 Marks

Personnel

5. Contract manager (fore Man) with at least five 
years’ experience in works of an equivalent nature 
and volume, including no less than three years as 
Manager

10 Marks



Prior Experience with recommendation or 
reference letters  from clients (attach)

6. Annual volume of construction work of at least 2.5 
times the estimated annual cash flow for the 
Contract

10 Marks

7. experience as main contractor in the construction 
of at least two works of a nature and complexity 
equivalent to the Works over the last 10 years (to 
comply with this requirement, works cited should be
at least 70 percent complete

10 Marks

Bidder 6: B6

Yes: Responsive
No: Non responsive

NB: At this stage, the tender’s submission will either be 
responsive or non-responsive. The non-responsive submission 
will be eliminated from the entire evaluation process and will not
be considered further.

b) Technical evaluation scores 

This section (Technical Evaluation) will be marked out 
of 70 and will be determine the technical scores (TS) 

b) Financial evaluation scores 

This section (Technical Evaluation) will be marked out 
of 30 and will be determine the technical scores (TS)  

FINANCIAL EVALUATION CRITERIA SUMMARY

No. REQUIREMENTS Score 
card     
( 30 
marks)

B1 B2 B3 B4 B5 B6

1 Confirmation of and considering schedule of 
Requirements and Prices duly completed and 
signed

10 marks

2 Audited report 5 marks

3 Correction of arithmetical errors 5 marks

4 Bank statement 5 marks

5 liquid assets and/or credit facilities, net of other 
contractual commitments and exclusive of any 
advance payments which may be made under 
the Contract, of no less than 4 months of the 
estimated payment flow under this Contract

5 marks



COMBINED TECHNICAL AND FINANCIAL SCORES

BIDDER NO. SCORES (TECHNICAL+ 
FINANCIAL)

RANK

B1
B2
B3
B4
B5
B6

NB: The following shall be part of the evaluations

 The award of this tender will be based on lot basis
 If a bidder win for one tender will not be considered in other LOTs
 The successful bidder will be expected to complete the work within 4 (four) 

months from the date of signing the contract. Please indicate your commitment in 
writing.

 Bidders are advised to quote only for one LOT.

SECTION VI - DRAWINGS
Note 1. A list of drawings should be inserted here where appilacable. 

2. The actual drawings including Site plans should be annexed in a
separate booklet



SECTION VII - BILL OF QUANTITIES
Notes for preparing Bills of Quantities

1.0 The objectives of the Bills of Quantities are;

(a) To provide sufficient information on the quantities of Works to be performed to enable
tenders to be prepared efficiently and accurately; and

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in
the periodic valuation of Works executed. In order to attain these objectives, Works 
should be itemized in the Bill of Quantities in sufficient detail to distinguish between the
different classes of Works, or between Works of the same nature carried out in different 
locations or in other circumstances which may give rise to different considerations of 
cost. Consistent with these requirements, the layout and content of the Bill of Quantities 
should be as simple and brief as possible.

2.0 The Bills of Quantities should be divided generally into the following sections:

(a) Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and should state the
methods of measurement which have been adopted in the preparation of the Bill of 
Quantities and which are to be used for the measurement of any part of the Works.
The number of preliminary items to be priced by the tenderer should
be limited to tangible items such as site office and other temporary works, otherwise 
items such as security for the Works which are primarily part of the Contractor’s 
obligations should be included in the Contractor’s rates.

(b) Work Items

(i) The items in the Bills of Quantities should be grouped into sections to distinguish 
between those parts of the Works which by nature, location, access, timing, or any other 
special characteristics may give rise to different methods of construction, or phasing of 
the Works, or considerations of cost. General items common to all parts of the Works may
be grouped as a separate section in the Bill of Quantities.

(ii) Quantities should be computed net from the Drawings, unless directed otherwise in 
the Contract, and no allowance should be made for bulking, shrinkage or waste. 
Quantities should be rounded up or down where appropriate.

(i) The commencing surface should be identified in the description of each item for Work 
involving excavation,boring or drilling, for which the commencing surface isnot also the 
original surface. The excavated surface should be identified in the description of each 
item for Work involving excavation for which the excavatedsurface is not also the final 
surface. The depths of Work should be measured from the commencing surface to the 
excavated surface, as defined.

(c) Daywork Schedule



A Daywork Schedule should be included if the probability of unforeseen work, outside 
the items included in the Bill of Quantities, is relatively high. To facilitate checking by 
the Employer of the realism of rates quoted by the tenderers, the Daywork Schedule 
should normally comprise:

(i) a list of the various classes of labour, and materials for which basic Day work rates or 
prices are to be inserted by the tenderer, together with a statement of the conditionsunder 
which the Contractor will be paid forWork executed on a Day work basis; and

(ii) a percentage to be entered by the tenderer against each basic Day work Subtotal 
amount for labour, materials and plant representing the Contractor’s profit, overheads, 
supervision and other charges.

(d) Provisional Quantities and Sums

(i) Provision for quantity contingencies in any particular item or class of Work with a 
high expectation of quantity overrun should be made by entering specific “Provisional 
Quantities” or “Provisional Items” in the Bill of Quantities, and not by increasing the 
quantities for that item or class of Work beyond those of the Worknormally expected to 
be required. To the extent not covered above, a general provision for physical 
contingencies (quantity overruns) should be made by including a “Provisional Sum” in 
the Summary of the Bill of Quantities. Similarly, a contingency allowance for possible 
price increases should be provided as a “Provisional Sum” in the Summary of the Bill of 
Quantities. The inclusion of such provisional sums oftenfacilitates budgetary approval by 
avoiding the need to request periodic supplementary approvals as the future need arises.

(ii) Provisional sums to cover specialized works normallycarried out by Nominated Sub 
Contractors should be avoided and instead Bills of Quantities of the specialized Works 
should be included as a section of the main Bills of Quantities to be priced by the Main 
Contractor. The Main Contractor should be required to indicate the name (s) ofthe 
specialized firms he proposes to engage to carry out the specialized Works as his 
approved domestic sub-contractors. Only provisional sums to cover specialized Works by
statutory authorities should be included in the Bills of Quantities.

(e) Summary

The Summary should contain a tabulation of the separateparts of the Bills of Quantities 
carried forward, with provisional sums for Daywork, for physical 
(quantity)contingencies, and for price contingencies (upward price adjustment) where 
applicable.



BILLS OF QUANTITIES FOR THE PROPOSED CONSTRUCTION OF 
BOREHOLE II MARKETS 
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PROPOSED CONSTRUCTION OF BOREHOLE II MARKET.

Supplied as part of the Contract for the proposed construction of Borehole II market in Mandera South 
Sub-County.

Issued by: -

County Executive Officer,
Ministry of Trade, Investments, Industrialization
& Cooperative Development,
P. O. Box 13,
MANDERA

The  contract  for  the  above-mentioned  works  entered  into  this  …………  day  of  ……………..
…………… …..2014  by undersigned refers to these Bills of Quantities and the Ministry of Public
works General Specification dated March, 1976 (together with any amendments issued thereto) shall be
read and construed as part of the said contract.

…………………………………… ……………………………………...
Contractor                                                     County Executive Secretary - Trade, 

Investments, Industrialization & Cooperative 
Development,

            MANDERA COUNTY GOVERNMENT
    
Date:  …………………………                     Date:  …………………………….

SPECIAL NOTES

The contractor is required to check the numbers of the pages of these Bills of Quantities and should he
find any missing or in duplicate or figures indistinct he must inform the Sub County Works Officer for
Public Works, Mandera South Sub County at once and have the same rectified.

Should the  contractor  be  in  doubt  about  the precise  meaning of  any item or  figure for  any reason
whatsoever, he must inform the SCWO, Department of Public Works, Mandera South Sub County in
order that the correct meaning may be decided before the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to
mistakes in the specifications, which should have been rectified in the manner, described above.

SIGNATURE PAGE AND NOTES                     

                                                                     ii



FORM OF CONTRACT

The form of contract shall be as stipulated in the Republic of Kenya’s Standard Tendering
Document for procurement of Building and associated Civil Engineering works 
(December 2009  Edition).

The tenderer is advised to first read and understand this document especially the first two
sections i.e. instructions to tenderers and the conditions of contract before pricing these
Bills.

A copy  of  the  document  is  available  at  the  Public  Works  department,  P.O.  Box  49,
MANDERA-County Works Office.

FC/01



APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS

Name: GOVERNOR - MANDERA COUNTY GOVERNMENT
Address: P.O Box 13, MANDERA

Name of Authorized Representative: County Executive Secretary -
Trade, Investments, 

Industrialization, & Cooperative 
Development,
Cell phone: ......................................
E-mail:/Fax: ........................................

 
 Name of Alternative  Representative: Chief Officer -  Trade
Cell phone: …………………………….
E-mail:/Fax: ……………………………..

The Project Manager is: Sub County Works Officer,
Mandera South Sub County.

Address: P.O. BOX 49, MANDERA
Cell phone: ..............................................
E-mail:        mdrpublicworks@gmail.com

The name (and identification number) of the Contract is:  Proposed construction of 
Borehole II Market .

The works consist of: Construction of Open Air Market Type.

The Start Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works shall be Twenty (20) Weeks
from the commencement date as agreed with the Project Manager.

The following documents also form part of the Contract:

AS LISTED IN CLAUSE 2.3 OF CONDITIONS OF CONTRACT

The Contractor shall submit a revised program for the Works within SEVEN (7) days of
delivery of the Letter of Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at Borehole II Centre.

 The Defects Liability period is 180 days
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The minimum insurance covers shall be; “ALL RISKS INSURANCE”

The following events shall also be Compensation Events:

1. NONE  (ONLY AS  LISTED  IN  CLAUSE  24  OF  THE  CONDITIONS  OF
CONTRACT

2. _____________________________________________________________________
3. _____________________________________________________________________

4. _____________________________________________________________________

The period between Program updates is 15 days.

The  amount  to  be  withheld  for  late  submission  of  an  updated  Program  is  FULL
CERTIFICATE

The proportion of payments retained is 10% percent.

The Price Adjustment Clause SHALL NOT apply

The liquidated damages for the whole of the Works is Kshs.1,000.00 (per week)

The Performance Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price 5 percent (%)

The Completion Period for the Works is Twenty (20) weeks

The rate of exchange for calculation of foreign currency payments is not applicable

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor
to attach].

Advance Payment SHALL NOT be granted. 

The Bidder should submit  ONE (1 NO.) ORIGINAL AND A COPY of the Bills of
Quantities  as indicated in Clause 4.1 of the Instruction to Tenderers.

This Tender must be accompanied by a Bid Bond of Kshs…………………………or
else the tender shall be disqualified.

The  tenderers  shall  be  considered  non-responsive  and  therefore  subject  to
disqualification  if  the  tender  sum  is  beyond  plus  or  minus  10%  of  the  official
estimate.
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STANDARD FORMS

(i) Form of Tender

(ii) Form of Agreement

(iii) Form of Tender Security

(iv) Performance Bank Guarantee

(v) Qualification Information

(vi) Tender Questionnaire

(vii) Confidential Business Questionnaire

(viii) Details of Sub-Contractors
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FORM OF TENDER

TO:  __________________________[Name of Employer) ____________[Date]

____________________________________________________________________   
[Name of Contract]

Dear Sir,

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills
of Quantities for the execution of the above named Works, we, the undersigned
offer  to  construct,  install  and  complete  such  Works  and  remedy  any  defects
therein  for  the  sum  of  Kshs._____________________________[Amount  in
figures]Kenya
Shillings__________________________________________________________
_________________________________[Amount in words]

2.  We undertake,  if  our  tender  is  accepted,  to  commence  the  Works  as  soon as  is
reasonably possible after the receipt of the Project Manager’s notice to commence,
and to complete the whole of the Works comprised in the Contract within the time
stated in the Appendix to Conditions of Contract.

3.   We agree to abide by this tender until ___________________[Insert date], and it
shall remain binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this  tender together
with your written acceptance thereof, shall constitute a binding Contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may 
receive.

Dated this ____________________ day of _______20________________

Signature __________________in the capacity of___________________

duly authorized to sign tenders for and on behalf of 

_____________________________________________[Name of Contractor] 

of___________________________________________[Address of Contractor]

Witness; Name______________________________________ 

  Address___________________________________

Signature___________________________________     
Date______________________________________    
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FORM OF AGREEMENT

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of [or whose 

registered office is situated at]__________________________________________
(hereinafter called “the Employer”) of the one part AND

________________________________________________________of [or whose 

registered office is situated at]_________________________________________
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes
________________________________________________________________________
(Name and identification number of Contract) (Hereinafter called “the Works”) located 

at______________________________ [Place/location of the Works] and the Employer
has accepted the tender submitted by the Contractor for the execution and completion of
such Works and the remedying of any defects therein for the Contract Price of 

Kshs______________________________________________[Amount in figures],

Kenya Shillings_________________________________________[Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and 
construed as part of this Agreement i.e.

(i) Letter of Acceptance

(ii) Form of Tender 

(iii) Conditions of Contract Part I

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract

(v) Specifications

(vi) Drawings

(vii) Priced Bills of Quantities
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3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter  mentioned,  the  Contractor  hereby covenants  with  the  Employer  to
execute and complete the Works and remedy any defects therein in conformity in
all respects with the provisions of the Contract.

4. The Employer  hereby covenants  to  pay the Contractor  in consideration  of the
execution    and completion of the Works and the remedying of defects therein,
the Contract Price or such other sum as may become payable under the provisions
of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the 
day and year first before written.

The common Seal of _________________________________________________

Was hereunto affixed in the presence of ________________________________

Signed Sealed, and Delivered by the said ______________________________

Binding Signature of Employer ________________________________________

Binding Signature of Contractor _______________________________________

In the presence of  (i) Name_______________________________________

Address_____________________________________

Signature___________________________________

[ii] Name _______________________________________

Address_____________________________________

Signature____________________________________
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FORM OF TENDER SECURITY

WHEREAS ………………………………………........................................................ 
(Hereinafter called “the Tenderer”) 
has submitted his tender dated ………………………… for the construction of 
………………………………………………………....................... (Name Of Contract)

KNOW ALL PEOPLE by these presents that WE 
……………………….................................................................................................. 
having our registered office at ……………….........................................................
(hereinafter called “the Bank”), are bound unto 
…………………………….........................................................................................
(hereinafter called “the Employer”) in the sum of Kshs…...................................... 
…………………….........................................................................................................
for which payment well and truly to be made to the said Employer, the Bank binds itself, 
its successors and assigns by these presents  sealed with the Common Seal of the said 
Bank this ……………. Day of ………20…………

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of 
tender validity specified in the instructions to tenderers 
Or

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance with the 
Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided 
that in his demand the Employer will note that the amount claimed by him is due to 
him, owing to the occurrence of one or both of the two conditions, specifying the 
occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the 
period of tender validity, and any demand in respect thereof should reach the 
Bank not later than the said date.

___________________________ ______________________________
[Date [ [signature Of Bank)

             __________________________
______________________________

[Witness] [Seal]
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PERFORMANCE BANK GUARANTEE

To:  ___________________________________________________(Name of Employer)
   ______________________(Date)__________________________(Address of 

Employer)

Dear Sir,

WHEREAS ________________________________(hereinafter called “the Contractor”)
has  undertaken,  in  pursuance  of  Contract  No.  _____________  dated  _________  to
execute _______________(hereinafter called “the works’)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall  furnish you with a Bank Guarantee by a recognized bank for the sum specified
therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you,
on  behalf  of  the  Contractor,  up  to  a  total  of  Kshs.  ________________
_________(amount  of  Guarantee  in  figures)  Kenya
Shillings________________________________________________________________
(amount of Guarantee in words), and we undertake to pay you, upon your first written
demand and without  cavil  or argument,  any sum or sums within the limits  of Kenya
Shillings________________________________________________________________
(amount of Guarantee in words) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor 
before presenting us with the demand.

We further  agree  that  no  change,  addition  or  other  modification  of  the  terms  of  the
Contract the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this Guarantee, and we hereby waive notice of any change, addition, or
modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.
 

 SIGNATURE AND SEAL OF THE GUARANTOR ____________________________

  Name of Bank _______________________________________________________
   

   Address ____________________________________________________________
  

   Date _______________________________________________________________  
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QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 
Certificate)

Place of registration: ____________________________

Principal place of business _____________________________

Power of attorney of signatory of tender  ____________________

1.2 Total annual volume of construction work performed in the last five years

Year Volume

Currency                 Value

1.3 Work performed as Main Contractor on works of a similar nature and 
volume over the last five years.  Also list details of work under way or 
committed, including expected completion date.

Project name Name of client Type of work Value of  
and contact performed and Contract
person year of

completion

1.4 Major  items  of  Contractor’s  Equipment  proposed  for  carrying  out  the
Works.  List all information requested below.  Refer also to Clause 1.7 (c)
of the Instructions to Tenderers.
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Item of
Equipment       

Description,
Make and age
(years)

Condition(new,
good, poor) and 
number available

Owned, leased 
(from whom?), or 
to be purchased 
(from whom?)

1.5 Qualifications  and  experience  of  key  personnel  proposed  for
administration and execution of the Contract.  Attach biographical data.
Refer also to clause 1.5 (e) of the Instructions to Tenderers and Clause 9.1
of the Conditions of Contract.

Position Name Years of 
experience 
(general)

Years of experience 
in proposed position

1.6 Proposed subcontracts and firms involved.  Refer to Clause 7.1 of the 
Conditions of Contract.

Sections of the 
Works

Value of 
Subcontract

Subcontractor 
(name and address)

Experience in 
similar work
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1.7 Financial reports for the last five years:  balance sheets, profit and loss 
statements, auditor’s reports, etc.  List below and attach copies.

____________________________________________________________
____________________________________________________________

1.8 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and attach 
copies of supportive documents.

____________________________________________________________
____________________________________________________________
_____________________________________________

1.9 Name, address and telephone, telex and facsimile numbers of banks that 
may provide reference if contacted by the Employer.

____________________________________________________________
____________________________________________________________

1.10 Statement of compliance with the requirements of Clause 1.2 of the 
Instructions to Tenderers.

____________________________________________________________
____________________________________________________________
____________________________________________________________
____________________________________________________________
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2 Joint Ventures

2.4 The information  listed  in  1.1 – 1.10 above shall  be provided for  each
partner of the joint venture.

2.5 Attach the power of attorney of the signatory(ies) of the tender authorizing
signature of the tender on behalf of the joint venture

2.6 Attach the Agreement among all partners of the joint venture ( and which
is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of
the Contract in accordance with the Contract terms;

b) one  of  the  partners  will  be  nominated  as  being  in  charge,
authorized to incur liabilities  and receive instructions for and on
behalf of any and all partners of the joint venture; and

c) The execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE

Please fill in block letters.

1. Full names of tenderer

………………………………………………………………………………………

2. Full address of tenderer to which tender correspondence is to be sent (unless an 
agent has been appointed below)

………………………………………………………………………………………

3. Telephone number (s) of tenderer

………………………………………………………………………………………

4. Telex address of tenderer

………………………………………………………………………………………

5. Name of tenderer’s representative to be contacted on matters of the tender during 
the tender period

………………………………………………………………………………………

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  This is
essential  if  the tenderer  does not  have his registered address in Kenya  (name,
address, telephone, telex)

………………………………………………………………………………………

………………………………………………………………………………………

_______________________
Signature of Tenderer

Make copy and deliver to :_____________________( Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or
2 (c) and 2(d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 – General

Business Name ………………………………………………………………………

Location of business premises;          Country/Town……………………….

Plot No……………………………………… Street/Road …………………………

Postal Address……………………………… Tel No………………………………..

Nature of Business…………………………………………………………………..

Current Trade License No…………………… Expiring date…………………

Maximum value of business which you can handle at any time: K. 

Shillings……………………….............................................................................................

Name of your bankers………………………………………………………………

Branch…………………………………………………………………………………

Part 2 (a) – Sole Proprietor

Your name in full…………………………………… Age…………………………

Nationality………………………………… Country of Origin…………………

Citizenship details …………………………………………………………………

Part 2 (b) – Partnership 

Give details of partners as follows:
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Name in full     Nationality     Citizenship Details        Shares

1 ……………………………………………………………………………………

2 ……………………………………………………………………………………

3. ……………………………………………………………………………………

Part 2(c) – Registered Company:

Private or public………………………………………………………………

State the nominal and issued capital of the company-

Nominal Kshs…………………………………………………………………

Issued Kshs……………………………………………………………………

Give details of all the directors as follows:

Name in full .   Nationality. Citizenship Details*. Shares.

      1.………………………………………………………………………………………

2.………………………………………………………………………………………

3.………………………………………………………………………………………

4.………………………………………………………………………………………

Part 2 (d) – Interest in the Firm:

Is there any person/persons in……………………………….. (Name of Employer) who 
has interest in this firm? Yes/No…………………………………… (Delete as necessary).

I certify that the above information is correct.

…………………………… …………………………… …………………..

(Title) (Signature) (Date)

 Attach proof of citizenship
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                                    DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must
give below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.  

(1) Portion of Works to be sublet…………………………………………..

1
2      [i)      Full name of Sub-contractor

and address of head office: ………………………………

………………………………

(ii) Sub-contractor’s experience
of similar works carried out

in the last 3 years with

Contract value………………………………………………………

                                                                                                ………………………………

            ………………………………

(2) Portion of Works to sublet: ………………………………

(i) Full name of sub-contractor 

and address of head office: ………………………………

………………………………

………………………………

(ii) Sub-contractor’s experience
of similar works carried out

in the last 3 years with

contract value:             ……………………………

_______________________                _______________________

[Signature of Tenderer)      Date                        
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BILL NO 1: PRELIMINARIES
 

01: PARTICULAR PRELIMINARIES

ITEM DESCRIPTION Kshs. Cts

         A

      B

C

     D

      E

PRICING ITEMS OF PRELIMINARIES

Prices  SHALL BE INSERTED against  items  of  “preliminaries”  in  the
tenderer’s priced Bills  of Quantities.  The contractor is  advised to read
and understand all the necessary preliminary items.  

DESCRIPTION OF THE WORKS: 

The works comprises Construction of Open-air Market.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and  the  actual  works,  the  site  measurements  shall  generally  take
precedence. However, such discrepancies between any contract documents
shall immediately be referred to the PROJECT MANAGER in accordance
with Clause 22 of the Conditions of Contract.  The discrepancies shall then
be treated as a variation and be dealt with in accordance with Clause 22 of
the said Conditions.

LOCATION OF SITE

The site is located at Borehole II Centre. The Contractor is advised to visit 
the site, to familiarize with the nature and position of the site. No claims 
arising from the Contractor’s failure to do so will be entertained.

P.C. AND PROVISIONAL SUM

     The allowances given for the above is for full contract.

Carried to Collection 
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ITEM DESCRIPTION Kshs. Cts

      A

       B

C

D.

CLEARING AWAY 

The Contractor  shall  remove all  temporary works,  rubbish,  debris
and surplus  materials  from the  site  as  they  accumulate  and upon
completion  of  the  works,  remove  and  clear  away  all  plant,
equipment, rubbish, unused materials and stains and leave in a clean
and tidy state to the reasonable satisfaction of the Project Manager.

                    The whole of the works shall be delivered up clean, complete and in 
                    perfect condition in every respect to the satisfaction of the Project 
                    Manager.

CLAIMS

                It shall be a condition of this contract that upon it becoming reasonably 
                apparent to the Contractor that he has incurred losses and/or expenses due 
                to any of the contract conditions, or by any other reason whatsoever, he 
                shall present such claim or intent to claim notice to the PROJECT 
                MANAGER within the contract period.  No claims shall be entertained 
                upon the expiry of the said contract period.

 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS

                  The Contractor is notified that these works are to be carried out on a 
                  restricted site where the office is going on with its normal activities. 
                  The Contractor is instructed to take reasonable care in the execution of
                  the works as to prevent accidents, damage or loss and disruption of
                  normal activities being carried out by the client..  The Contractor shall
                 allow in his rates any expense he deems necessary by taking such care
                  within the site. Noise should be minimized and any other kind 
                  of disruptions.

TAXES

The tenderers shall include in their rates any taxes that they may be required to
pay  after  execution  of  and  payment  for  the  works.  It  shall  be  the  sole
responsibility  of  the  contractor  to  remit  such  payments  directly  to  the  right
authorities.

Carried to Collection 
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Item DESCRIPTION Kshs. Cts

     A

    B

C

      D

E

F

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may 
encounter in the course of execution of the works. 

SIGNBOARD

     Allow for providing, erecting, maintaining throughout the course of the
     Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager. 

LABOUR CAMPS

 The Contractor shall not be allowed to house labour on site.  Allow for   
 transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

           Any materials arising from demolitions and not re-used shall become
           the property of the Client. The Contractor shall allow in his rates the
           cost of  transporting the demolished materials as directed by the
           PROJECT  MANAGER.

PRICING RATES

           The tenderer shall include for all costs in executing the whole of the
           works,  including transport from stores, fixing, all to comply with the 
           said Conditions of Contract. 
          A tender which plus or minus 10% shall be considered as non-responsive.

TENDER SECURITY

The tender must be accompanied by a tender security of Kshs…………………... 
or else the tender shall be disqualified.

Carried to Collection 
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Item DESCRIPTION Kshs. Cts

      A

B

C

     
       D

       F

SECURITY

The Contractor shall allow for providing adequate security for the 
works and the workers in the course of execution of this contract.  
No claim will be entertained from the Contractor for not maintaining
adequate security for both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should 
be completed within the period stated in these Particular 
Preliminaries.

The Contractor shall allow in his rates for any costs he deems that 
he/she may incur by having to complete the works within the 
stipulated contract period.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to 
ascertain from the relevant authority the exact position, depth and 
level of all existing services in the area and he/she shall make 
whatever provisions may be required by the authorities concerned 
for the support, maintenance and protection of such services.

TRANSPORT

          The contractor shall provide when  required for site trips only a vehicle to
                  comfortably seat at least four (4) persons including maintained 
                  license,
.  

FIRM PRICE CONTRACT

This is a firm (fixed) price contract. The contractor must allow for price 
changes during the contract period. 

                 

Carried to Collection
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ITEM DESCRIPTION Kshs. Cts

        A

B

C

     D

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance
with  clause  6.00  on  award  of  contract  of  the  Instructions  to
Tenderer’s. No payment on account for the works executed will be
made to the contractor until he has submitted the Performance Bond
to the  Project  Manager  duly signed,  sealed and stamped  from an
approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to 
Tenderer’s Page STD/8

DELIVERY OF TENDER

      Tenders and all documents in connection therewith, as specified 
above must be delivered in the addressed envelope which should be 
properly sealed and deposited at the offices as specified in the letter   
accompanying these documents.

Tenders will be opened at the time specified in the letter accompanying these 
Tender Documents or as indicated in the advertisement. Tenders  delivered
/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance
Act  part  3  Section  21(b)  operative  from 1st September,  1993  which
requires payment of VAT on all contracts. 

However  the  contractor  shall  make  provision  for  this  in  the
individual  rates  as  it  will  not  be  separately  provided  for  in  this
document.

 

 

Total Carried to Collection 
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A

B

C

D

E

F

G

H

J

K

PARTICULARS OF INSERTIONS TO BE MADE 
IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 
Agreement: -

Period of Final Measurement         3 Months From Practical completion

Defects Liability Period          6 Months from practical completion

Date for Possession       To be agreed with the Project Manager

Date for Completion                   To be agreed with the Project Manager

Liquidated and Ascertained                    At the rate of Kshs.1,000.00 per week
or part thereof

Prime cost sums for which the ……………………………………
The Contractor desires to tender ……………………………………
                                                                        ……………………………………

Period of Interim Certificates Monthly 

Period of Honouring Certificates 30 days

Percentage of Certified Value Retained 10%

Limit of Retention Fund 10 %

Carried to Collection
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ITEM DESCRIPTION AMOUNT

         

      

   

     

      

SUMMARY OF PARTICULAR PRELIMINARIES

Total from page                   PP/1

Total from page                  PP/2

Total from page                  PP/3

Total from page                 PP/4

Total from page                 PP/5

Total from page                PP/6

TOTAL CARRIED TO COLLECTION ON PG GP/13
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02: GENERAL PRELIMINARIES



Item Description Kshs. Cts

A.

B.

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices shall be inserted against items of Preliminaries in the Contractor’s priced bills of
Quantities and Specification but not in the unit rates

ABBREVIATIONS

Throughout  the  Bills,  unites  of  measurement  and  terms  are  abbreviated  and  shall  be
interpreted as follows: -

C.M.               Shall mean cubic metre

S.M                Shall mean square metre

L.M.               Shall mean linear metre

M.M               Shall mean Millimetre

Kg.                  Shall mean Kilogramme

No.                  Shall mean Number

Prs.                 Shall mean Pairs

B.S.                 Shall mean the British Standard Specification Published by
                        the British Standards Institution, 2 Park Street, London W.I.,
                        England.
Ditto               Shall mean the whole of the preceding description except as
                        qualified in the description in which it occurs.

m.s.                 Shall mean measured separately.

a.b.d                Shall mean as before described.

                    

Carried to collection
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Item Description Kshs. Cts

EXCEPTION TO THE STANDARD METHOD OF 



A.

B.

C.

D.

E.

F.

MEASUREMENT 

Attendance;  Clause  B19(a)  of  the  Standard Method of  Measurement  is  deleted  and the
following clause is substituted: -

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be
deemed  to  include:  allowing  use  of  standard  scaffolding,  mess  rooms,  sanitary
accommodation  and welfare  facilities;  provision of  special  scaffolding where necessary;
providing space for office accommodation and for storage of plant and materials; providing
light and water for their work: clearing away rubbish; unloading checking and hoisting:
providing electric power and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub-Contractor’s work and being responsible for
the accuracy of the same.

Fix Only: -

“Fix Only” shall mean take delivery at nearest railway station (Unless otherwise stated), pay
all demurrage charges, load and transport to site where necessary, unload, store, unpack,
assemble as necessary, distribute to position, hoist and fix only.

EMPLOYER

The “Employer” is the GOVERNOR- MANDERA COUNTY GOVERNMENT 

The  term  “Employer”  and  “Client”  wherever  used  in  the  contract  document  shall  be
synonymous

PROJECT MANAGER

The term “P.M.” wherever used in these Bills of Quantities shall be deemed to imply the
Project Manager as defined in Condition 1 of the Conditions of Contract or such person or
persons as may be duly authorized to represent him on behalf of the Client.

ARCHITECT

The term “Architect” shall be deemed to mean “The P.M” as defined above whose address
unless otherwise notified is Department of Public Works, P.O. Box 49, MANDERA 

QUANTITY SURVEYOR

The term “Quantity Surveyor” shall be deemed to mean “The P.M.” as defined above whose
address unless otherwise notified is Department of Public Works, P.O. Box 49, MANDERA.

Carried to collection
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Item Description Kshs. Cts

A.

ELECTRICAL ENGINEER



B.

C.

D.

E.

F.

The term “Electrical engineer” shall be deemed to mean “The P.M.” as defined above whose
address unless otherwise notified is Department of Public Works.

MECHANICAL ENGINEER

The term “Mechanical  Engineer” shall  be deemed to mean “The P.M.” as defined above
whose address unless otherwise notified is Department of Public Works.

STRUCTURAL ENGINEER

The term “Structural Engineer” shall be deemed to mean “The P.M.” as defined above whose
address unless otherwise notified is Department of Public Works.

FORM OF CONTRACT

The Form of Contract shall  be as stipulated in the Republic of Kenya’s Standard Tender
Document for Procurement of Building Works (2000 Edition). A copy of which is available
at the Department of Public Works – MANDERA.

Conditions of Contract

These are numbered from 1 – 37 and are contained in the above named document. Particulars
of insertions to be made in the Appendix to the Contract Agreement will be found in the
Particular Preliminaries part of these Bills of quantities.

BOND

The Contractor shall find and submit an approved bank and who will be willing to be
bound to the client in an amount equal to five percent (5%) of the Contract amount for
the due performances of the Contract up to the date of completion as certified by the
PROJECT MANAGER and who will when and if called upon, sign and Bond to that
effect  on the  relevant  standard form included herein.  (Without  the  addition of  any
limitations) on the same day as the contract Agreement is signed, by the Government,
the Contractor shall furnish within seven days another Surety to the approval of the
Government.

Or as stipulated otherwise in the tender advertisement or agreement.

Carried to collection
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Item Description Kshs. Cts

A.

B.

C.

D.

E. 

PLANTS, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works except
in so far as may be stated otherwise herein and except for such items specifically and only
required for the use of nominated Sub-Contractors as described herein. No timber used for
scaffolding,  formwork or  temporary works  of  any kind  shall  be  used afterwards  in  the
permanent work.

TRANSPORT

Allow for transport of workmen, materials from stores, etc. to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP

All materials and workmanship used in the execution of the work shall be of the best quality
and  description  unless  otherwise  stated.  The  Contractor  shall  order  all  materials  to  be
obtained  from  overseas  immediately  after  the  Contract  is  signed  and  shall  also  order
materials to be obtained from local sources as early as necessary to ensure that they are
onsite when required for use in the works. The Bills of Quantities shall not be used for the
purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED

The Contractor will be required to sign a receipt for all articles and materials supplied by the
PROJECT MANAGER at the time of taking deliver thereof, as having received them in
good order and condition, and will thereafter be responsible for any loss or damage and for
replacements  of  any such loss  or  damage  with articles  and /or  materials  which will  be
supplied by the PROJECT MANAGER at  the  current  market  prices  including Customs
Duty and V.A.T., all at the Contractor’s own cost and expense, to the satisfaction of the
PROJECT MANAGER.

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to the
satisfaction of the PROJECT MANAGER Nominated Sub-contractors are to be made liable
for the cost of any storage accommodation provided especially for their use.

Carried to collection

GP/04



Item Description Kshs. Cts

A.

B.

C.

SAMPLES

The Contractor  shall  furnish at  his  own cost  any samples  of materials  or  workmanship
including concrete test cubes required for the works that may be called for by the PROJECT
MANAGER  for  his  approval  until  such  samples  are  approved  by  the  PROJECT
MANAGER and the PROJECT MANAGER, may reject any materials or workmanship not
in his opinion to be up to approved samples. The PROJECT MANAGER shall arrange for
the testing of such materials as he may at his discretion deem desirable, but the testing shall
be  made  at  the  expense  of  the  Contractor  and  not  at  the  expenses  of  the  PROJECT
MANAGER. The Contractor shall pay for the testing in accordance with the current scale of
testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples or materials for testing and the method of making for
identification shall  be as laid down by the PROJECT MANAGER. The Contractor shall
allow in his tender for such samples and tests except those in connection with nominated
sub-contractor’s work.

GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with
the  employment  of  Labour  and other  matters  related  to  the  execution  of  the  works.  In
particular the Contractor’s attention is drawn to the provisions of the Factory Act 1950 and
his tender must  include for all  costs arising or resulting from compliance with any Act,
Order or Regulation relating to Insurances, pensions and holidays for  workpeople or so the
safety, health and welfare of the workpeople.

The Contractor  must  make  himself  fully  acquainted with current  Acts  and Regulations,
including  Police  Regulations  regarding  the  movement,  housing,  security  and control  of
labour, labour camps,  passes for transport,  etc.  It  is  most  important  that  the Contractor,
before tendering, shall obtain form the relevant Authority the fullest information regarding
all  such regulations  and/or  restrictions  which may affect  the  organisation of  the  works,
supply and control of labour, etc., and allow accordingly in his tender. No claim in respect
of want of knowledge in this connection will be entertained.

SECURITY OF WORKS ETC.

The  Contractor  shall  be  entirely  responsible  for  the  security  of  all  the  works  stores,
materials,  plant,  personnel,  etc.,  both his own and sub-contractor’s and must  provide all
necessary watching, lighting and other precautions as necessary to ensure security against
theft, loss or damage and protection of the public.

Carried to collection
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Item Description Kshs. Cts

A.

B.

C.

D.

E. 

PUBLIC AND PRIVATE ROADS

Maintain as required throughout the execution of the works and make good any damage to
public or private roads arising from the consequent upon the execution of the works to the
satisfaction of the local and other competent authority and the PROJECT MANAGER.

EXISTING PROPERTY

The  Contractor  shall  take  every  precaution  to  avoid  damage  to  all  existing  property
including roads, cables, drains and other services and he will be held responsible for and
shall make good all such damage arising from the execution of this contract at his own
expenses to the satisfaction of the PROJECT MANAGER.

VISIT SITE AND EXAMINE DRAWINGS

The Contractor is recommended to examine the drawings and visit the site the location of
which is described in the Particular Preliminaries hereof.  He shall  be deemed to have
acquainted himself therewith as to its nature, position, means of access or any other matter
which  may  affect  his  tender.  No  claim  arising  from his  failure  to  comply  with  this
recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS

Means of access to the Site shall  be agreed with the PROJECT MANAGER prior to
commencement  of  the  work  and  Contractor  must  allow  for  building  any  necessary
temporary access roads.

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for
the  purpose  of  erecting  workshops,  etc.,  shall  be  defined  on  site  by  the  PROJECT
MANAGER.

Carried to collection
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Item Description Kshs. Cts

   

A.

B.

C.

D.

E. 

OFFICE, ETC. FOR THE PROJECT MANAGER

The Contractor  shall  provide,  erect  and maintain  where  direct  on site  and afterwards
dismantle the site office of the type noted in the Particular Preliminaries, complete the
Furniture. He shall also provide a strong metal trunk complete with strong hasp and staple
fastening and tow keys.  He shall  provide,  erect and maintain a lock-up type  water or
bucket closet for the sole use of the PROJECT MANAGER including making temporary
connections to the drain where applicable to the satisfaction of Government and Medical
Officer of Health and shall provide services of cleaner and pay all conservancy charges
and keep both office and closet in a clean and sanitary condition from commencement to
the completion of the works and dismantle and make good disturbed surfaces. The office
and closet shall be completed before the Contractor is permitted to commence the works. 

The  Contractor  shall  make  available  on  the  Site  as  and  when  required  by  the
“PROJECT MANAGER” a modern and accurate level together with leveling staff,
ranging rods and 50 meters metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide t his own risk and cost all necessary water, electric light and
power required for use in the works. The Contractor must make his own arrangements for
connection to the nearest suitable water main and for metering the water used. He must
also provide temporary tanks and meters as required at his won cost and clear away when
no  longer  required  and  make  good  on  completion  to  the  entire  satisfaction  of  the
PROJECT MANAGER. The Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be available from mains and the
Contractor must make his own arrangements for augmenting this supply at his own cost.
Nominated Sub-Contractors are to be made liable for the cost of any water or electric
current used and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the
satisfaction of the Government  and /or Local  Authorities,  Labour Department  and the
PROJECT MANAGER.

SUPERVISION AND WORKING HOURS

The works  shall  be  executed  under  the  direction  and  to  the  entire  satisfaction  in  all
respects  of  the  PROJECT MANAGER who shall  at  all  times  during normal  working
hours have access to the works and to the yards and workshops of the Contractor and Sub-
Contractors or other places where work is being prepared for the contract.

PROVISIONAL SUMS

The term “Provisional Sum” wherever used in these Bills of Quantities shall  have the
meaning  stated  in  Section  A item  A7  (i)  of  the  Standard  Method  of  Measurement
mentioned in Condition No. 16 of the conditions of Contract. Such sums are net and no
addition shall be made to them for profit.

Carried to Collection
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Item Description Kshs. cts

A.

B.

C.

PRIME COST (OR P.C. ) SUMS

The term “Prime Costs Sum” or “P.C. Sum” wherever used in these Bills of Quantities
shall  have  the  meaning  stated  in  Section  A item A7  (ii)  of  the  Standard  Method  of
Measurement mentioned in Condition No. 16 of the conditions of Contract. Persons of
firms nominated by the PROJECT MANAGER to execute work or to provide and fix
materials  or  goods  as  stated  in  Condition  No.  20  of  the  Conditions  of  Contract  are
described herein as Nominated Sub-Contractors.

Persons  of  firms  so  nominated  to  supply  goods  or  materials  are  described  herein  as
Nominated Suppliers.

PROGRESS CHART

The Contractor shall provide within two weeks of Possession of Site and in agreement
with the PROJECT MANAGER a Progress Chart for the whole of the works including the
works of Nominated Sub-Contractors; one copy to be handed to the PROJECT chart to be
amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS

In the final account all P.C. Sums shall be deducted and the amount properly expended
upon the PROJECT MANAGER’S order in respect of each of them added to the Contract
sum.  The  Contractor  shall  produce  to  the  PROJECT  MANAGER  such  quotations,
invoices or bills, properly receipted, as may be necessary to show the actual details of the
sums paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted in the final
account pro-rata to the amount  paid.  Items of  “attendance” (as previously described)
following P.C. Sums shall be adjusted pro-rata to the physical extent of the work executed
(not pro-rata to the amount paid) and this shall apply even though the Contractor’s priced
Bill shows a percentage in the rate column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any work for
which a P.C. Sum is included in these Bill  of Quantities profit and attendance will  be
allowed at the same rate as it would be if the work were executed by a Nominated Sub-
Contractor.

Carried to collection
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Item Description Kshs. cts

A.

B.

C.

D.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all Provisional Sums shall be deducted and the value of the work
properly executed in respect of them upon the PROJECT MANAGER’S order added to
the Contract Sum. Such work shall be valued as described for Variations in Conditions
No. 13 of the Conditions of Contract, but should any part of the work be executed by a
Nominated Sub-Contractor, the value of such work or articles for the work be supplied by
a Nominated Supplier, the value of such work or articles shall be treated as a P.C. Sum
and profit and attendance comparable to that contained in the priced Bills of Quantities for
similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated
sub-contractors, the Contractor shall enter into Sub-contracts as described in Condition
No. 20 of the Conditions of Contract and shall  thereafter be responsible for such sub-
contractors in every respect. Unless otherwise described the Contractor is to provide for
such Sub-Contractors  any or all  of  the  facilities described in  these Preliminaries.  The
Contractor  should  price  for  these  with  the  nominated  Sub-contract  Contractor’s work
concerned in the P.C. Sums under the description “add for Attendance”.

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the client reserves the right to place a “Direct
Contract” for any goods or services required in the works which are covered by a P.C.
Sums in the Bills of Quantities and to pay for the same direct. In any such instances, profit
relative to the P.C. Sum the priced Bills of Quantities will be adjusted as described for
P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any
tradesmen or other persons employed for the execution of any work not included in   this
Contract  every  facility  for  carrying  out  their  work  and  also  for  use  of  his  ordinary
scaffolding.  The  Contractor,  however,  shall  not  be  required  to  erect  any  special
scaffolding for them.  The Contractor shall  perform such cutting away for any making
good after the work of such tradesmen or persons as may be ordered by the PROJECT
MANAGER and the work will be measured and paid for to the extent executed at rates
provided in these Bills.

Carried to collection
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Item Description Kshs. cts

A.

B.

C.

D.

INSURANCE

The Contractor shall insure as required in Condition Nos. 22 and 23 of the Conditions of
Contract. No payment on account of the work executed will be made to the Contractor
until  he has satisfied the PROJECT MANAGER either by production of an Insurance
Policy or and Insurance Certificates that the provision of the foregoing Insurance Clauses
have been complied with in all respects. Thereafter the PROJECT MANAGER shall from
time to time ascertain that premiums are duly paid up by the Contractor who shall if called
upon to do so, produce the receipted premium renewals for the PROJECT MANAGER’S
inspection.

PROVISIONAL WORK

All  work  described  as  “Provisional”  in  these  Bills  of  Quantities  is  subject  to  re-
measurement in order to ascertain in actual quality executed for which payment will be
made. All “Provisional” and other work liable to adjustment under this Contract shall left
uncovered for a reasonable time to allow all measurements needed for such adjustment to
be taken by the PROJECT MANAGER.

Immediately the  work is  ready for  measuring,  the  Contractor  shall  give notice  to  the
PROJECT MANAGER. If the Contractor makes default in these respects he shall if the
PROJECT MANAGER so directs uncover the work to enable all  measurements  to be
taken and afterwards reinstate at his own expenses.

ALTERATIONS TO BILLS, PRICING, ETC.

Any un-authorized alteration or qualification made to the text of the Bills of Quantities
may cause the Tender to be disqualified and will in any case be ignored. The Contractor
shall be deemed to have made allowance in his prices generally to cover any items against
which no price has been inserted in the priced Bills of Quantities. All items of measured
work shall be priced  in detail and the Tenders containing Lump Sums to cover trades or
groups of work must be broken down to show the price of each item before they will be
accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER
in writing. All blasting operations shall be carried out at the Contractor’s sole risk and cost
in  accordance with any Government  regulations  in  force for  the  time  being,  and any
special  regulations  laid  down  by  the  PROJECT  MANAGER  governing  the  use  and
storage of explosives.

Carried to collection
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Item Description Kshs. cts

A.

B.

C.

D.

E. 

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the client.
Unless the PROJECT MANAGER directs otherwise such materials shall be dealt with as
provided in the Contract. Such materials shall only be used in the works, in substitution of
materials  which  the  Contractor  would  otherwise  have  had  to  supply with  the  written
permission  of  the  PROJECT  MANAGER  should  such  permission  be  given,  the
Contractor shall make due allowance for the value of the materials so used at a price to be
agreed.

PROTECTION OF THE WORKS

Provide protection of the whole of the works contained in the Bill of Quantities, including
casing, casing up, covering or such other means as may be necessary to avoid damage to
the satisfaction of the PROJECT MANAGER and remove such protection when no longer
required  and  make  good  any  damage  which  may  nevertheless  have  been  done  at
completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.
 
Removal of rubbish and debris from the buildings and site a it accumulates and at the
completion  of  the  works  and  remove  all  plant,  scaffolding  and  unused  materials  at
completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except
where such treatment might cause damage) and clean all floors, sanitary fittings, glass
inside and outside and any other parts of the works and remove all marks,  blemishes,
stains  and defects  from joinery,  fittings  and decorated surfaces  generally,  polish door
furniture and bright parts of metal works and leave the whole of the buildings watertight,
clean, perfect and fit for occupation to the approval of the PROJECT MANAGER.

FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Particular Preliminaries this is a firm price
Contract. 

The contractor must allow in his tender rates for any increase in the cost of labour
and materials during the construction period.

Carried to collection
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Item Description Kshs. cts

A.

  B.

C.

D.

E. 

GENERAL SPECIFICATION
-
For the full description of materials and workmanship, method of execution of the work
and notes for pricing, the Contractor is referred to the Ministry of Public Works General
Specification dated 1976 or any subsequent revision thereof which is issued as a separate
document, and which shall be allowed in all respects unless it conflicts with the General
Preliminaries. Trade Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor’s attention is  drawn to legal  notice  No.  237 of  October, 1971,  which
requires payment by the Contractor of a Training Levy at the rate of 3% of the contract
sum on all contracts of more than Kshs.50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the work must be stored on or adjacent to the site before
payment  is  effected unless  specifically exempted  by the PROJECT MANAGER. This
includes the materials of the Main contractor, Nominated Sub-Contractors and Nominated
Suppliers.

HOARDING

The Contractor  shall  enclose  the  site  or  part  of  the  works  under  construction  with  a
hoarding  2400mm  high  consisting  of  iron  sheets  on  100x50mm  timber  posts  firmly
secured  at  1800mm  centres  with  two  75x50mm  timber  rails  approximately  300m.
Contractor is in addition required to take all precautions necessary for the safe  custody of
the works, materials, plant, public and Employer’s property on the site.

CONTRACTOR’S SUPERINTENDENCE / SITE AGENT

The Contractor shall  constantly keep on the works literate English speaking Agent or
Representative, competent and experienced in the kind of work involved who shall give
his whole experience in the kind of work involved and shall give his whole time to the
superintendence of the works.

 Such Agent or Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to have been
given to the Contractor in accordance with the Conditions of Contract.

Carried to collection

GP/12



Item Description Kshs. cts

COLLECTION 
Brought forward from pg PP/7 for Particular Preliminaries…………………

Brought forward from page GP/1 …………………………………………………..

Brought forward from page GP/2 …………………………………………………..

Brought forward from page GP/3 …………………………………………………..

Brought  forward  from  page  GP/4  …………………………………………………..

Brought forward from page GP/5……………………………………………………

Brought forward from page GP/6…………………………………………….

Brought forward from page GP/7 …………………………………………

Brought  forward  from  page  GP/8…………………………………………………..

Brought forward from page GP/9 …………………………………………………..

Brought forward from page GP/10 …………………………………………………

Brought forward from page GP/11 …………………………………………………

Brought forward from page GP/12 …………………………………………………

Total carried forward for Particular and General Preliminaries taken to
Grand Summary (BILL NO.1)
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PREAMBLES AND PRICING NOTES

A. GENERALLY

All work to be carried out in accordance with the Ministry of
Public Works General Specifications for Building Works issued
in 1976 or as qualified or amended.

B. MANUFACTURERS’ NAMES

Where   manufacturers’   names   and   catalogue   references   are
given   for   guidance   to   quality   and   standard   only,   alternative
manufacturer of equal quality will be accepted at the discretion
of the Project Manager.

C. WALLING

All   precast   concrete   blocks   shall   be   manufactured   by   the
methods  and  to   the  sizes  specified   in  the  Ministry  of  Public
Works   “Specification   for   Metric   Sized   Concrete   Blocks   for
Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with
hoop iron every alternate course.

Prices for walling must allow for all costs in preparing, packing
and sending sample blocks for testing as and when required by
the Project Manager.

D. CARPENTRY

The   grading   rules   for   cypress   shall   be   the   same   as   for
podocarpus and all   timber  used for  structural  work shall  be
select (second grade).

All   structural   timber   must   conform   to   the   minimum
requirements for moisture content and preservative treatment
and   timber   prices   must   allow   for   preparing,   packing   and
sending samples for testing when required.

Prices must also include for all nails and fasteners.
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A. JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading
rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager, use either Msharagi or Mvuli
in  lieu  of  Mahogany but  such approval  will  be  given only in  the  case of
shortages of the hardwoods specified.

Plugging shall  be carried out by drilling walling or concrete  with masonry
drill and filling with propriety plugs of the correct sizes. Cutting with hammer
and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors,
etc, must be ascertained on site.

B.      IRONMONGERY

Ironmongery  shall  be  as  specified  in  the  Bills  of  Quantities  or  equal  and
approved.

Prices  must  include  for  removing  and  re-fixing  during  and  after  painting,
labeling  all  keys,  and for fixing to hardwood, softwood,  concrete  or block
work.

Catalogue  references  given  for  ironmongery  are  for  purposes  of  indicating
quality  and  size  of  item(s).  Should  the  Contractor  wish  to  substitute  the
specified  item(s)  with  others  of  equal  quality,  he  must  inform  the  Project
Manager and obtain approval in writing.

C.      STRUCTURAL STEELWORK

All  structural  steelwork  shall  comply  with  the  Ministry  of  Public  Works
“Structural Steelwork       Specification (1973) and shall be executed by an
approved Sub-contractor.
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PLASTERWORK AND OTHER FINISHES

All finishings shall be as described in the general specifications and in these Bills
of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and coating
with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)
backing screed specified in these Bills of Quantities.

GLAZING

Where polished plate glass is specified, this refers to general glazing quality.

Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass
and handing over in perfect condition.

PAINTING

All paint shall be 1st quality “Crown” or other equal and approved

Painting shall be applied in accordance with the manufacturers’ instructions.

Prices for painting are to include for scaffolding, preparatory work, priming coats,
protection of other works and for cleaning up on completion. Prices for painting
on galvanized metal are to include for mordant solution as necessary.
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BILL NO. 02: BOREHOLE II OPEN AIR MARKET

ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F.

G.

ELEMENT NO. 1
ALL PROVISIONAL
NOTE:

All work measured under this element is
upto and including the floor slabs but 
excluding the finishes thereon: -

SITE CLEARANCE:
Clear the site of all bushes, shrubs, 
undergrowth and small trees grab 
uproot and cart away burn all arising.

Excavate over site average 250mm 
deep to remove vegetable soil load up 
wheel and deposit on site not exceeding
100m

Excavate oversite to reduce levels

Excavate for strip foundation trenches 
not exceeding 1.5m deep commencing 
from reduced level.

Extra over excavation for excavating in 
rock class 1

Allow for keeping excavations free from 
mud and all water including spring and 
running water by pumping pailing or 
other approved means.

Allow for planking and strutting to sides 
of excavations.

516

449

264

163

57

-

-

SM

SM

CM

CM

CM

ITEM

ITEM

CARRIED TO COLLECTION
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ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

DISPOSAL

Load surplus excavated material wheel 
and deposit onsite not exceeding 100m 
away. 

FILLING:
Return in and ram selected excavated 
material around foundations.

HARDCORE AS DESCRIBED:
Approved hardcore filling including 
leveling, consolidating and or hand 
packing in 150mm layers.

BLINDING:
50mm thick layer murram or other equal
and approved blinding to the surface of 
hardcore; roled smooth to receive 
polythene sheetings (m.s.)

INSECTICIDE TREATMENT
‘Termidor’ or other equal and approved 
chemical insecticide treatment prepared
and applied according to the 
manufacturer’s printed instructions.

REMOVE OF TERMITES NESTS
Remove termite’s nests by approved 
means and destroy the termites by 
applying ‘termidor’ or other equal and 
approved chemicals as per the 
manufacturers printed instructions.

210

200

245

424

424

-

CM

CM

CM

SM

SM

ITEM

CARRIED TO COLLECTION

                                                                
MKT/02



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

G

DAMP PROOF MEMBRANE

500 gauge polythene or other equal and
approved plastic sheets damp proof 
membrane laid over blinding (measured
net – allow for laps)

IN-SITU CONCRETE WORK
MASS CONCRETE (1:4:8/38-38mm 
AGGREGATE)

50mm thick blinding under foundations

VIBRATED REINFORCED CONCRETE
(1:2:4/20-20MM) AGGREGATE AS 
DESCRIBED IN:-

Strip foundations

150mm thick floor slab 

Beam

STEEL REINFORCEMENT

SUPPLY AND FIX BAR/ROD 
REINFORCEMENT INCLUDING 
BENDING HOOKS TRYING WIRE 
CUTTING SPACER AND 
SUPPORTING ALL IN POSITION AS 
DESCRIBED.

HIGH TENSILE SQUARE TWISTED 
BARS TO B.S. 4461

12mm diameter

10mm diameter

437

349

18

437

4

1462

710

SM

SM

CM

SM

CM

KG

KG

CARRIED TO COLLECTION
                                                                    

MKT/03



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

MESH REINFORCEMENT

Fabric mesh reinforcement to B.S. 4484
ref. A1422 including laps trying wire and
spacer blocks complete (measure net 
allow for lap)

SAWN FORMWORK AS DESCRIBED 
TO:

Edges of floor slabs 75 - 150mm high
Beam

FOUNDATION WALLING

200mm thick rough chiseled natural 
stone walling bedded and joined in 
cement and sand (1:3) mortar and 
reinforced with and including 20 Gauge 
25mm wide hoop iron in every alternate 
course.

PLINTH AREA FINISHES

20mm thick cement and sand (1:3) 
wood float render to plinth area.

Prepare and apply three coats black 
bitumastic paints to rendered area.

437

72

291

49

49

SM

LM

SM

SM

SM

TOTAL CARRIED TO COLLECTION  

COLLECTION

Brought forward page MKT/01

Brought forward page MKT/02

Brought forward page MKT/03

Brought down from above

TOTAL FOR SUB-STRUCTURES 
CARRIED TO SUMMARY

MKT/04



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

ELEMENT NO. 02

SUPERSTRUCTURES
100mm diameter, 6m long GI stanchions well 
anchored onto concrete floor slab and roof 
trusses.  10

 

NO

TOTAL FOR R.C FRAME CARRIED TO 
SUMMARY

MKT/05

                                                                             



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A
B

C

D

E

F

G

H

    I

    J

ELEMENT NO. 04 : ROOFING
 
The following in structural steel with welded or 
bolted joints finished with red oxide or other 
approved primer including hoisting more than 
4.0m above ground level.
Hot rolled hollow steel sections
Roof truss (60 x 40 x 3mm):-

Trusses girder:-
60 x 40 x 3mm thick Rafter
40 x 25 x 2mm struts/ties. 

‘  Z’ Purlins
100x50x2mm thick (14gauge) Zed purlins on steel 
girder trusses.

Allow for cleats, bolts, plates, weld & rivets.

Roof Covering
Pre-painted Gauge 28 IT5 BP950 Profiled sheets 
906mm wide (857mm effective cover) fixed onto Z-
purlins with J-bolts.
.
Gauge 28 ridge cap or hip cover to match covering.

Extra over roof for fixing truss girder ends to 
concrete ring beam and columns.
Steel sheet metal fascia

250mm wide x 3mm thick steel fascia fixed to end of 
RHS hollow section rafters including 

250mm wide x 3mm steel barge including fixing in 
position to steel `Z ‘ purlins.

Painting
Touch up,  prime, prepare and apply one under 
coat and two finishing coats of gloss oil paint 
(abd) to:

General surface of metal in roof steel work.

631
528

582

-

643

39

24

72

54

109

LM
LM

LM

ITEM

SM

LM

NO

LM

LM

SM

TOTAL FOR ROOFING CARRIED TO SUMMARY

                                                       MKT/06



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

G

H

I

ELEMENT NO.6

FINISHES

Floor finishes
40mm thick coloured cement and sand screed 
finish smooth.

20mm x 100mm high skirting

Painting in ‘Crown’ or other approved paint

Prepare surface and apply one undercoat and 
two finishing coats on rendered surfaces 
externally.

Ditto ceiling soffits

Ceiling finishes
Ceiling lining

Trap door

50 x 50mm brandering

75 x 50mm brandering plugged

75mm wrot cornice

424

104

145

155

155

2

595

124

124

SM

LM

SM

SM

SM

NO

LM

LM

LM

TOTAL FOR FINISHES CARRIED TO 
SUMMARY

MKT/07



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

ELEMENT NO.7

FITTINGS

100mm thick and 650mm wide reinforced 
concrete worktop with 3no. 12mm bars and 
BRC mesh type A65 WITH 20MM C/S (1:3) 
smooth finish to all exposed surfaces including 
all formwork and 150mm dwarf wall.

STEEL DOORS

Lockable  steel drawers to architect approval  

300

80

SM

NO

TOTAL FOR FINISHES CARRIED TO 
SUMMARY

MKT/08



ITEM DESCRIPTION PAGE NO AMOUNT

1

2

3

4

5

SUMMARY FOR
OPEN AIR MARKET 

SUB-STRUCTURES

REINFORCED CONCRETE FRAME 

ROOFING

FINISHES

FITTINGS

MKT/04

MKT/05

MKT/06

MKT/07

MKT/08

TOTAL FOR OPEN AIR MARKET 
CARRIED TO GRAND SUMMARY

MKT/09



BILL NO.3: BOREHOLE II MARKET STALLS

ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F.

G.

ELEMENT NO. 1
ALL PROVISIONAL
NOTE:

All work measured under this element is
upto and including the floor slabs but 
excluding the finishes thereon: -

SITE CLEARANCE:
Clear the site of all bushes, shrubs, 
undergrowth and small trees grab 
uproot and cart away burn all arising.

Excavate over site average 250mm 
deep to remove vegetable soil load up 
wheel and deposit on site not exceeding
100m

Excavate oversite to reduce levels

Excavate for strip foundation trenches 
not exceeding 1.5m deep commencing 
from reduced level.

Extra over excavation for excavating in 
rock class 1

Allow for keeping excavations free from 
mud and all water including spring and 
running water by pumping pailing or 
other approved means.

Allow for planking and strutting to sides 
of excavations.

213

213

87

54

41

-

-

SM

SM

CM

CM

CM

ITEM

ITEM

CARRIED TO COLLECTION

MKT/10



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

DISPOSAL

Load surplus excavated material wheel 
and deposit onsite not exceeding 100m 
away. 

FILLING:
Return in and ram selected excavated 
material around foundations.

HARDCORE AS DESCRIBED:
Approved hardcore filling including 
leveling, consolidating and or hand 
packing in 150mm layers.

BLINDING:
50mm thick layer murram or other equal
and approved blinding to the surface of 
hardcore; rolled smooth to receive 
polythene sheeting’s (m.s.)

INSECTICIDE TREATMENT
‘Termidor’ or other equal and approved 
chemical insecticide treatment prepared
and applied according to the 
manufacturer’s printed instructions.

REMOVE OF TERMITES NESTS
Remove termite’s nests by approved 
means and destroy the termites by 
applying ‘termidor’ or other equal and 
approved chemicals as per the 
manufacturers printed instructions.

141

71

275

213

213

-

CM

CM

CM

SM

SM

ITEM

CARRIED TO COLLECTION

                                                                 MKT/11



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

G

DAMP PROOF MEMBRANE

500 gauge polythene or other equal and
approved plastic sheets damp proof 
membrane laid over blinding (measured
net – allow for laps)

IN-SITU CONCRETE WORK
MASS CONCRETE (1:4:8/38-38mm 
AGGREGATE)

50mm thick blinding under foundations

VIBRATED REINFORCED CONCRETE
(1:2:4/20-20MM) AGGREGATE AS 
DESCRIBED IN:-

Strip foundations

150mm thick floor slab 

Beam.

STEEL REINFORCEMENT

SUPPLY AND FIX BAR/ROD 
REINFORCEMENT INCLUDING 
BENDING HOOKS TRYING WIRE 
CUTTING SPACER AND 
SUPPORTING ALL IN POSITION AS 
DESCRIBED.

HIGH TENSILE SQUARE TWISTED 
BARS TO B.S. 4461

12mm diameter

10mm diameter

213

95

9

213

4

954

796

SM

SM

CM

SM

CM

KG

KG

CARRIED TO COLLECTION
                                                                     MKT/12



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

MESH REINFORCEMENT
Fabric mesh reinforcement to B.S. 4484
ref. A1422 including laps trying wire and
spacer blocks complete (measure net 
allow for lap)

SAWN FORMWORK AS DESCRIBED 
TO:
Edges of floor slabs 75 - 150mm high
Beam

FOUNDATION WALLING
200mm thick rough chiseled natural 
stone walling bedded and joined in 
cement and sand (1:3) mortar and 
reinforced with and including 20 Gauge 
25mm wide hoop iron in every alternate 
course.

PLINTH AREA FINISHES
20mm thick cement and sand (1:3) 
wood float render to plinth area.

Prepare and apply three coats black 
bitumastic paints to rendered area.

PAVING SLABS
600mmx 600mmx50mm thick precast 
concrete paving slabs laid on 
compacted murram and pointed in 
cement and sand (1:3) mortar 1200mm 
wide.

213

114

382

191

191

18

SM

LM

SM

SM

SM

SM

TOTAL CARRIED TO COLLECTION  

COLLECTION
Brought forward page MKT/10

Brought forward page MKT/11

Brought forward page MKT/12

Brought down from above

TOTAL FOR SUB-STRUCTURES 
CARRIED TO SUMMARY

MKT/13



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

ELEMENT NO. 02

REINFORCED CONCRETE FRAME

Vibrated reinforced concrete (1:2:4/20-25 – 
20mm aggregates) as described in:-

Ring Beams

Steel reinforcement
Supply and Fix steel bar/rod reinforcement 
including bending hooks trying wire cutting 
spacer blocks and supporting all in 
position.

High Tensile square twisted bars to B.S. 
4461 as described in:-

12mm diameter

Mild Steel rods to B.S. 4449 as described 
in:-

8mm diameter

Sawn Form Works as described to:-

Sides and soffits of ring beams

10

140

140

179

CM

KG

KG

SM

TOTAL FOR R.C FRAME CARRIED TO 
SUMMARY

MKT/14



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

ELEMENT NO. 03

WALLING

FINE CHISEL DRESSED NATURAL STONE 
WALLING BEDDED AND JOINED IN 
CEMENT AND SAND (1:3) MORTAR AS 
DESCRIBED:-

200mm thick reinforcement with and including 
hoop iron in every alternate.

HORIZONTAL DAMP PROOF COURSE; ONE
LAYER OF 3PLY BITUMINOUS FELT OR 
OTHER EQUAL AND APPROVED 
(MEASURED NETT-ALLOW FOR LAPS)

150mm wide leveled and bedded in cement 
and sand (1:3) mortar under walls.

SUNDRIES
Labour and material for 200mm wide x 230mm
(average) high eaves filling to top of 200mm 
wall.

Fair raking cutting on top of 200mm wall.

VENTS

Extra over boarding for forming vents size 
300x450mm including mosquito gauze.

172

148

105

10

36

SM

LM

SM

LM

PRS

TOTAL FOR WALLING CARRIED TO 
SUMMARY

                                                                             MKT/15



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A
B

C

D

E

F
G

H

    I

    J

    K

    L

   M
   N

   

   O
   P

ELEMENT NO. 04 : ROOFING
   The following in structural steel with welded or 
bolted joints finished with red oxide or other 
approved primer including hoisting more than 4.0m 
above ground level.
Hot rolled hollow steel sections
Roof truss (60 x 40 x 3mm):-
Trusses girder:-
60 x 40 x 3mm thick Rafter
40 x 25 x 2mm struts/ties. 

‘  Z’ Purlins
100x50x2mm thick (14gauge) Zed purlins on steel girder 
trusses.
Allow for cleats, bolts, plates, weld & rivets.

Roof Covering
Pre-painted Gauge 28 IT5 BP950 Profiled sheets 906mm
wide (857mm effective cover) fixed onto Z-purlins with J-
bolts.
Gauge 28 ridge cap or hip cover to match covering.
Extra over roof for fixing truss girder ends to concrete ring
beam and columns.

Steel sheet metal fascia
250mm wide x 3mm thick steel fascia fixed to end of RHS
hollow section rafters including 
250mm wide x 3mm steel barge including fixing in 
position to steel `Z ‘ purlins

Painting
Touch up,  prime, prepare and apply one under coat 
and two finishing coats of gloss oil paint (abd) to:
General surface of metal in roof steel work.

RAINWATER GOODS
Gauge 22 galvanized mild steel sheeting: all welds 
ground smooth:
150mmx100mm box gutter including soldered joints in the
running length fixed to fascia board with and including 
brackets at 1.0m centers.

Extra over gutter for blocked ends with 100mm Ditto for 
100mm diameter outlet.

Ditto for 900 degrees bends.
100mm dia rainwater down pipe fixed with and including 
mild steel brackets at 900mm centers plugged and 
screwed to wall.

Extra over for swan neck bend 
Ditto horse shoe bend

327
194

484

-

246

48

52

97

10

36

97

8

8

24

8
8

LM
LM

LM

ITEM

SM

LM

NO

LM

LM

SM

LM

NO

NO

LM

NO
NO

TOTAL FOR ROOFING CARRIED TO SUMMARY
                                                       MKT/16



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

ELEMENT NO.5

WINDOWS AND METAL DOORS

Supply assemble and fix the following 
purpose made mild steel casement 
windows  and doors standard metal section
from approved manufacturer complete with 
frames transoms mullions and with and 
including permanent ventilators comprising
‘’T’’ bar gauze and 16 gauge sheet metal 
hood 50mm high x50mm projection to full 
width of window or door coupling mullions 
approved ironmongery and one coat 
manufacturer’s primer, all welding ground 
to smooth finish.

.

Window overall size 1200x1500 high

Door size 900mm x2100mm in gauge 16 steel 
sheet

Glazing

5mm thick clear sheet glass panes over 0.1 but
not exceeding 0.5 square meters fixing with 
putty. 

Painting and Decorations
Aluminium primer or other equal and 
approved wood primer before fixing:-

Surfaces of metal doors and 
windows(casement and burglar proofing grills) 
measured both sides flat overall.

16

16

36

59

NO

NO

SM

SM

TOTAL CARRIED TO SUMMARY

MKT/17



ITEM DESCRIPTION QTY. UNIT RATE SHS.

A

B

C

D

E

F

G

H

I

J

K

L

M

ELEMENT NO.6

FINISHES

Wall Finishes
Keyed horizontal joints and flash vertical joints 
to natural stone walling externally.

20mm thick cement and sand render to 
concrete beams and columns externally

25mm thick gauged lime plaster (1:2:9) finished
smooth to natural stone walling.

Floor finishes
40mm thick coloured cement and sand screed 
finish smooth.

20mm x 100mm high skirting

Painting in ‘Crown’ or other approved paint

Prepare surface and apply one undercoat and 
two finishing coats on rendered surfaces 
externally.

Ditto plastered walls

Ditto ceiling soffits

Ceiling finishes
Ceiling lining

Trap door

50 x 50mm brandering

75 x 50mm brandering plugged

75mm wrot cornice

171

7

457

125

179

48

457

125

125

4

348

179

179

SM

SM

SM

SM

LM

SM

SM

SM

SM

NO

LM

LM

LM

TOTAL FOR FINISHES CARRIED TO 
SUMMARY

MKT/18



ITEM DESCRIPTION PAGE NO AMOUNT

1

2

3

4

5

6

SUMMARY
MARKET STALLS

SUB-STRUCTURES

REINFORCED CONCRETE FRAME 

WALLING

ROOFING

WINDOWS & METAL DOORS

FINISHES

MKT/13

MKT/14

MKT/15

MKT/16

MKT/17

MKT/18

TOTAL FOR MARKET STALLS 
CARRIED TO GRAND SUMMARY 

MKT/19



PC AND PROVISIONAL SUMS

ITEM DESCRIPTION SHS

A

B

C

PROVISIONAL SUMS

Allow a Provisional Sum Of Kenya Shillings Two 
Hundred Thousand (Kshs.200, 000) Only For 
Contingencies.

Allow A Provisional Sum of One Hundred Thousand 
Shillings (Kshs.100, 000) Only for Project Management.

Allow A Provisional Sum of One Hundred Thousand 
Shillings (Kshs.100, 000) Only for Project 
Documentation.

200,000

100,000

   100,000

00

00

   
00

TOTAL CARRIED TO GRAND SUMMARY 400,000 00

PC/01



BILLS OF QUANTITIES FOR THE PROPOSED CONSTRUCTION OF 
BOREHOLE II MARKET

GRAND SUMMARY

ITEM DESCRIPTION For Contractor‘s
use only

   For official
    use only

A.

B.

C.

D.

Preliminaries 
(Particular and 
General)

Open air market

Market Stalls

P.C. &P. SUMS

GP/13

    MKT/09

MKT/19

PC&PS/01 400,000 00 400,000
    
00

TOTAL CARRIED TO FORM 
OF TENDER

Kenya Shillings…………………………………………………………………………

................................................................................................................................

Contractor: ………………………………………………………………………………

VAT Registration No: …………………………………………………………………..

Pin No: …………………………………………………………………………………..

Address: …………………………………………………………………………………

Signature: ………………………………   Date: ………………………………………

Witness: …………………………………………………………………………………

Address: …………………………………………………………………………………

Signature: ……………………………..   Date: ……………………………………

GS/01
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