

MANDERA COUNTY GOVERNMENT



11th FEBRUARY 2024

ADDENDUM TO TENDER NOTICE

This Addendum is a follow up to the publication of the Tender Notice that was advertised on the standard paper on 6th February, 2024 inviting interested bidders for various project.

We would like to notify all eligible prospective bidders of the following corrections necessitated by the need to ensure effective dissemination of information in tendering process;

- (i) That the tender numbers as per the advert list starting from tender number 001 to tender number 007 has erroneously being numbered.
- (ii) That the affected tenders had been assigned new tender numbers as from tender no 63 to 69 AS FOLLOWS

| NO. | TENDER NO | ITEM DESCRIPTION | TENDER SECURITY | ELIGIBILITY |
|---|--|--|-----------------|-------------|
| WATER , ENVIRONMENT, ENERGY AND CLIMATE CHANGE | | | | |
| 1. | MCG/OT/01/2023-2024 CHANGED TO MCG/OT/63/2023-2024 | PROPOSED CONSTRUCTION OF 18,000M3 TURAR EARTH PAN AT BANISA SUB COUNTY | NIL | YOUTH |
| 2. | MCG/OT/02/2023-2024 CHANGED TO MCG/OT/64/2023-2024 | PROPOSED CONSTRUCTION OF 20,000M3 ELRAM EARTH PAN IN KUTULO SUB-COUNTY | 200,000 | OPEN |
| 3. | MCG/OT/03/2023-2024 CHANGED TO MCG/OT/65/2023-2024 | PROPOSED CONSTRUCTION OF 20,000M3 GUBATU EARTH PAN IN MANDERA WEST SUB-COUNTY | NIL | PWD |
| 4. | MCG/OT/04/2023-2024 CHANGED TO MCG/OT/66/2023-2024 | PROPOSED DESILTING AND EXPANSION OF KOBADADI WEST EARTH PAN BY 20,000M3 IN MANDERA WEST SUB COUNTY | NIL | YOUTH |
| 5. | MCG/OT/05/2023-2024 CHANGED TO MCG/OT/67/2023-2024 | PROPOSED CONSTRUCTION OF 20,000M3 EARTH PAN AT KUBI HALLO IN DANDU SUB-COUNTY | 200,000 | OPEN |
| 6. | MCG/OT/06/2023-2024 CHANGED TO MCG/OT/68/2023-2024 | PROPOSED CONSTRUCTION OF 20,000M3 LULIS EARTH PAN IN BANISA SUB-COUNTY | NIL | YOUTH |
| 7. | MCG/OT/07/2023-2024 CHANGED TO MCG/OT/69/2023-2024 | PROPOSED DESILTING OF QABA GUTO EARTH PAN BY 20,000M3 CHANGED TO PROPOSED CONSTRUCTION OF 20,000M3 EARTH PAN AT QABA GUTO | 200,000 | OPEN |

- (iii) That the tender for Proposed desilting of Qaba Guto earth pan by 20,000m3 was erroneously stated as desilting instead of construction and is hereby changed to proposed construction of 20,000m3 earth pan at Qaba Guto
- (iv) That this addendum is hereby issued to correct the errors and the revised document

with the right tender numbers and the corrected project and tender name respectively is now readily available on the website for download.

- (v) That the closing/opening date remains unaffected as per the standard paper and the tender document .
- (vi) All other conditions and mandatory requirements of tendering are as contained in the respective tender documents that are to be downloaded from the county websites at mandera.go.ke.

County Head of Supply Chain Management

FOR: ACCOUNTING OFFICERS